FABRICATION AND INSTALLATION OF A "CONTROL CABIN " AS PER THE
DRAWING NO: MOS 2299 MAG 4518/30009)

SITE INFORMATION

e |t shall be deemed that the tenderer has visited the site/area & got fully
acquainted with the working conditions, other prevalent conditions & fluctuations
thereto whether he actually visits the site/are or not & has taken all the factors into

account while quoting the rates.

e The tenderer, at the tenderer’s own responsibility, cost & risk, is encouraged to visit and
examine the site of works and its surrounding and obtain all the information that

may be necessary for preparing the Bids.

CONFORMITY WITH STATUTORY ACTS, RULES, STANDARDS AND CODES

i) All components shall conform to the relevant standard specifications, whatever existing,
amended to date.

i) All electrical works shall be carried out in accordance with the provisions of TCML
rules.

iii) All Mechanical works shall be carried out in accordance with the provisions of TCML

rules.

SAFETY MEASURES AND REQUIREMENTS.

)] A thorough site risk assessment to be done before commencement of work.

i) All personnel involved in the job to be safety inducted for familiarization with the
scope of work and the risks involved.

i) A risk assessment board to be availed on site furnished with the permit to work, risk
assessment form, hot work permit and job procedure.



iv) Ensure all electrical connections have been isolated and a Lock out, Try out, Tag out
procedure have been followed before taking over the plant for the job.

V) A person in charge of safety to be identified and be known to all the personnel.

vi) A first aid kit to be availed on site at all times and a shift first aider identified.

vii)  Suitable Fire extinguishers to be availed on site at all times during the operation.

viii)  All drop zones and operation areas to be barricaded using red/white barrier tape to
restrict entry to persons not inducted for and/or not involved in the job.

IX) All oxy-acetylene sets to be inspected and tested for leakages before use and hoses to
be clear of falling hot material, sharp edges and dropping debris.

X) All personnel shall wear the mandatory PPE at all times and ensure use of other
relevant PPE depending on the nature of work and condition of the work site.

xi) Housekeeping to be done at every stage of work and thoroughly at every close of
shift.

WORKS TO BE ARRANGED BY THE TCML

Unless otherwise specified in the tender documents, the following works shall be arranged by the
owner.

1) Space for accommodating all the equipment and components involved in the work.
i) Provide all technical drawings required.

iii) Overall supervision of the Decommissioning and Installation process.

iv) Electricity will be provided at single point free of cost.

v) Provide Workshop facility at free of cost depending on the nature of work.

WORKS TO BE ARRANGED BY THE CONTRACTOR

Unless otherwise mentioned in the tender documents, the following works shall be done by the
contractor and therefore, their cost shall be deemed to be included in their tendered cost-whether
specifically indicated in the schedule of work or not: -

i) Experienced Supervisor/engineer shall be deputed at site by the contractor for proper co-
ordination and supervision of the job.

i) Contractor has to arrange required man-power for removal and re-fixing the lagging and
for assemble / dissemble scaffolding.

iii) The man-power deputed for this work should be covered under suitable insurance
policy. The contractor before commencement of work at site shall submit a copy of
insurance policy in duplicate.

iv) Decommissioning of the Dredge 4 cabin done as per scope of work.

v) Disposing of the waste material to the scrap yard.



vi) Installation of the New cabin as per the scope of works
vii) Commissioning of the cabin ad its accessories
Viii) Housekeeping at the end of the project.

MACHINERY FOR ERECTION

All tools and tackles required for unloading / handling of equipment and materials at site, their
assembly, erection, testing and commissioning shall be the responsibility of the contractor.

JOB PLAN
JOB OFF SITE PREPARATIONS

e The assembly of overall dimension [ 15-foot length X 9'2" foot breadth X 4'6" height]
(Including base frame grillage) as per drawing MOS 2299 MAG 4518/30009 scale of 3/4
=1 Foot

e Fabricate the steel structure as per drawing MOS 2299 MAG 4518/30009 scale of 3/4 =1
Foot

e Install the thermal insulation (Styrofoam) on the side walls and the cabin roof

e Install hard board ceiling on the roof

e Install the 1/2" ply wood (Formica laminate) on the cabin side walls

e Install the 6mm chequered plate on the floor as per the floor measurements given on the
drawings and shown on site visit

e Install Mahogany hard wood floor with a cross-section of 100mm by 12 mm planks on
top of the chequered floor and secured tightly.

e Apply a complete coat of PVC tiles with a grips in full lengths of Black and White

squares pattern

e Supply and install 8 No: OFF window panes of 4mm width one way glass secured by
Aluminum frames and rubber seal with brass counter sunk screws bolted on the cabin

wall



Provide the 10mm Sq., 4 Core cabling from the MCC room to the cabin

Provide white cable trunking for the socket and switch outlets, Earthing for the cabin.

Provide 80A MCCB and a consumer unit-Hager Make C/W 8-way single phase circuit

breakers.

Provide Philips LED twin lamp fittings on the cabin, 5 two way, two gang sockets (5 No.
OFF) and 2 Way switches (2 No: OFF)

Fabricate and install an access Platform and stair case in chequered floor base as per the

drawing

Paint the Platform and access stair case with grey marine paint.

Paint the entire cabin internals with barge paint and external with grey marine paint.

Provide transportation to site- Dredge 4 location

ON SITE WORK PLAN

Fill in work permit and JSA (Job Safety Analysis)

Provide and erect own scaffolding for the works

Disconnect any Power and network cablings.

Demolish the existing cabin and transport it to the scrap yard

Prepare the surface for the new cabin

Lift the new cabin into position using a 50 Tonne crane

Secure tightly the new cabin properly on the Existing platform

Install the Electrical connections as per the cabin configurations agreed upon during the
site visit.

Commissioning of the cabin accessories

Perform house keeping



Notes:

1) The tenderer shall ensure that the rates quoted include for materials, transport
to site, labor, and all consumables use of his welding equipment, lifting
equipment & tools but shall EXCLUDE VAT.

2) Itis also assumed that the Contractor before arriving at his rates and quoting
for the job, he has visited the site and acquainted himself with the site condition
for no extra work will be entertained for lack of knowledge.



TECHNICAL CRITERIA

manpower

Including the Marine welding
certificates.

Quantitative Technical Tender Returnable Proof Criteria Criteria Sub
Criteria Description Format Weighting | Weighting
Technical criteria 80%
Is your company certified NCA .
-6 in Mechanical? Attach current Certificate 10%
The bidder shall submit copy
of completion certificates/ un-
priced P.O. copies in support
The vendor MUST have done | of above. If required
similar jobs (At least 3 LPOs purchaser may visit the one of | 40%
copies on Marine Fabrications) | bidder’s client to verify the
details submitted by the
bidder in support of past
experience as indicated above
Attach a detailed work
Show detailed preparation and | schedule for the activities in 10%
installation work plan scope (Ghant Chart with
correct resource allocation)
Financial strength Attach last 2 years Audited 10%
financial statements
Attach the company profile,
Company profile and Key technical skills team
certificates and CVs- 20%




Safety criteria 10%
Does your company have

A competent, trained, safety Attach a valid WIBA for your 10%
conscious, and insured staff
personnel
Total 100%

A minimum overall score of 70% will be used to deem the tenderer technically acceptable and anything

below 70% will deem the tenderer technically unacceptable




FINANCIAL CRITERIA

DESCRIPTION QTY UNIT PRICE

1. Tender for Fabrication of 1 LUMP SUM
Dredge #4 Control Cabin

2. Installation of Dredge #4 Control | 1 LUMP SUM
Cabin

3. Other Charges (Transport to 1 LUMP SUM
Magadi for delivery and

installation)

Sub Totals

VAT

Total

Payment terms

NB:

Only Marine companies should visit site and quote due to the nature of the job

Mandatory Site Visit on 19" July, 2017

Strictly you should be in Magadi by 11:00AM, only one trip will be arranged from the
plant in the lake, approximately 8km.



