
FABRICATION AND INSTALLATION OF   A ''CONTROL CABIN '' AS PER THE 

DRAWING NO:  MOS 2299 MAG 4518/30009) 

 

SITE INFORMATION 

 It  shall  be  deemed  that  the  tenderer  has  visited  the  site/area  &  got  fully 

acquainted  with  the  working  conditions,  other  prevalent  conditions  & fluctuations 

thereto whether he actually visits the site/are or not & has taken  all the factors into 

account while quoting the rates. 

 

 The tenderer, at the tenderer’s own responsibility, cost & risk, is encouraged to  visit  and  

examine  the  site  of  works  and  its  surrounding  and  obtain  all  the  information that 

may be necessary for preparing the Bids. 

 

 

CONFORMITY WITH STATUTORY ACTS, RULES, STANDARDS AND CODES 

i) All components shall conform to the relevant standard specifications, whatever existing, 

amended to date. 

ii) All electrical works shall be carried out in accordance with the provisions of TCML 

rules. 

iii) All Mechanical works shall be carried out in accordance with the provisions of TCML 

rules. 

 

SAFETY MEASURES AND REQUIREMENTS. 

i) A thorough site risk assessment to be done before commencement of work. 

ii) All personnel involved in the job to be safety inducted for familiarization with the 

scope of work and the risks involved. 

iii) A risk assessment board to be availed on site furnished with the permit to work, risk 

assessment form, hot work permit and job procedure. 



iv) Ensure all electrical connections have been isolated and a Lock out, Try out, Tag out 

procedure have been followed before taking over the plant for the job. 

v) A person in charge of safety to be identified and be known to all the personnel. 

vi) A first aid kit to be availed on site at all times and a shift first aider identified. 

vii) Suitable Fire extinguishers to be availed on site at all times during the operation. 

viii) All drop zones and operation areas to be barricaded using red/white barrier tape to 

restrict entry to persons not inducted for and/or not involved in the job. 

ix) All oxy-acetylene sets to be inspected and  tested for leakages before use and hoses to 

be clear of falling hot material, sharp edges and dropping debris. 

x) All personnel shall wear the mandatory PPE at all times and ensure use of other 

relevant PPE depending on the nature of work and condition of the work site. 

xi) Housekeeping to be done at every stage of work and thoroughly at every close of 

shift. 

WORKS TO BE ARRANGED BY THE TCML 

Unless otherwise specified in the tender documents, the following works shall be arranged by the 
owner. 

i) Space for accommodating all the equipment and components involved in the work. 
ii) Provide all technical drawings required. 
iii) Overall supervision of the Decommissioning and Installation process. 
iv) Electricity will be provided at single point free of cost. 
v) Provide Workshop facility at free of cost depending on the nature of work. 

WORKS TO BE ARRANGED BY THE CONTRACTOR 

Unless otherwise mentioned in the tender documents, the following works shall be done by the 
contractor and therefore, their cost shall be deemed to be included in their tendered cost-whether 
specifically indicated in the schedule of work or not: - 

i) Experienced Supervisor/engineer shall be deputed at site by the contractor for proper co-
ordination and supervision of the job. 

ii) Contractor has to arrange required man-power for removal and re-fixing the lagging and 
for assemble / dissemble scaffolding. 

iii) The  man-power  deputed  for  this  work  should  be  covered  under  suitable insurance 
policy. The contractor before commencement of work at site shall submit a copy of 
insurance policy in duplicate. 

iv) Decommissioning of the Dredge 4 cabin done as per scope of work. 
v) Disposing of the waste material to the scrap yard. 



vi) Installation of the New cabin as per the scope of works 
vii) Commissioning of the cabin ad its accessories 
viii) Housekeeping at the end of the project. 

 

MACHINERY FOR ERECTION 
 
All tools and tackles required for unloading / handling of equipment and materials at site, their 
assembly, erection, testing and commissioning shall be the responsibility of the contractor. 
 

 

JOB PLAN 

JOB OFF SITE PREPARATIONS 

 The assembly of overall dimension [ 15-foot length X 9'2'' foot breadth X 4'6'' height] 

(Including base frame grillage) as per drawing MOS 2299 MAG 4518/30009 scale of 3/4 

= 1 Foot 

 

 Fabricate the steel structure as per drawing MOS 2299 MAG 4518/30009 scale of 3/4 = 1 

Foot 

 Install the thermal insulation (Styrofoam) on the side walls and the cabin roof 

 Install hard board ceiling on the roof 

 Install the 1/2'' ply wood (Formica laminate) on the cabin side walls 

 Install the 6mm chequered plate on the floor as per the floor measurements given on the 

drawings and shown on site visit 

 Install Mahogany hard wood floor with a cross-section of 100mm by 12 mm planks on 

top of the chequered floor and secured tightly. 

 Apply a complete coat of PVC tiles with a grips in full lengths of Black and White 

squares pattern 

 

 Supply and install 8 No: OFF  window panes of 4mm width one way glass secured by 

Aluminum frames and  rubber seal with brass counter sunk screws bolted on the cabin 

wall 



 
 Provide the 10mm Sq.,  4 Core cabling from the MCC room to the cabin 

 
 Provide white cable trunking for the socket and switch outlets, Earthing for the cabin. 

 
 Provide 80A MCCB and a consumer unit-Hager Make C/W 8-way single phase circuit 

breakers. 

 
 Provide Philips LED twin lamp fittings on the cabin, 5 two way, two gang sockets (5 No. 

OFF)  and  2 Way switches (2 No: OFF) 

 

 Fabricate and install an access Platform and stair case in chequered floor base as per the 

drawing 

 
 Paint the Platform and access stair case with grey marine paint. 

 
 Paint the entire cabin internals with barge paint and external with grey marine paint. 

 
 Provide transportation to site- Dredge 4 location 

 

ON SITE WORK PLAN 

 Fill in work permit and JSA (Job Safety Analysis) 

 Provide and erect own scaffolding for the works  

 Disconnect any Power and network cablings. 

 Demolish the existing cabin and transport it to the scrap yard 

 Prepare the surface for the new cabin 

 Lift the new cabin into position using a 50 Tonne crane 

 Secure tightly the new cabin properly on the Existing platform 

 Install the Electrical connections as per the cabin configurations agreed upon during the 

site visit. 

 Commissioning of the cabin accessories 

 Perform house keeping 



 

 

Notes:  

 

1) The tenderer shall ensure that the rates quoted include for materials, transport 

to site, labor, and all consumables use of his welding equipment, lifting 

equipment & tools but shall EXCLUDE VAT. 

 

2) It is also assumed that the Contractor before arriving at his rates and quoting 

for the job, he has visited the site and acquainted himself with the site condition 

for no extra work will be entertained for lack of knowledge. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TECHNICAL CRITERIA 

      

          

    
Quantitative Technical 

Criteria Description 

Tender Returnable Proof 

Format 

Criteria 

Weighting 

Criteria Sub 

Weighting 

1 Technical criteria   80%   

  1 
Is your company certified NCA 

4-6 in Mechanical? 
Attach current Certificate  10%   

  2 

The vendor MUST have done 

similar jobs (At least 3 LPOs 

copies on Marine Fabrications) 

The bidder shall submit copy 

of completion certificates/ un-

priced P.O. copies in support 

of above. If required 

purchaser may visit the one of 

bidder’s client to verify the 

details submitted by the 

bidder in support of past 

experience as indicated above 

 40%   

  3 
Show detailed preparation and 

installation work plan 

Attach a detailed work 

schedule for the activities in 

scope (Ghant Chart with 

correct resource allocation) 

 10%   

 4 Financial strength 
Attach  last 2 years Audited 

financial statements 
10%  

 5 
Company profile and 

manpower 

Attach the company profile, 

Key technical skills team 

certificates and CVs-

Including the Marine welding 

certificates. 

20%  

     



     

  Safety criteria 10%  

 4 

Does your company have 

competent, trained, safety 

conscious, and  insured  

personnel 

Attach a valid WIBA for your 

staff 
10%  

  Total 100%  

 

A minimum overall score of 70% will be used to deem the tenderer technically acceptable and anything 

below 70% will deem the tenderer technically unacceptable 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

FINANCIAL CRITERIA 

DESCRIPTION QTY UNIT 

 

PRICE 

@  

1. Tender for Fabrication of 

Dredge #4 Control Cabin 

1 LUMP SUM  

2. Installation of Dredge #4 Control 

Cabin 

1 LUMP SUM  

3. Other Charges (Transport to 

Magadi for delivery and 

installation) 

1 LUMP SUM  

Sub Totals    

VAT    

Total     

Payment terms   

 

 

NB: 

Only Marine companies should visit site and quote due to the nature of the job  
  

Mandatory Site Visit on 19th July, 2017 

Strictly you should be in Magadi by 11:00AM, only one trip will be arranged from the 

plant in the lake, approximately 8km. 

 


