BoQ; PROPOSED SAM PLANT WAREHOUSE, CONTROL OFFICES & BUND WALL REPAIRS

Bill of Quantities For Sam Plant Warehouse Office Repairs & Bund wall
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Bill No. 1

GENERAL PRELIMINARIES

Project:

Item No.

Description

Units

Quantity

Unit Bid
Rate (Ksh)

Amount Ksh

1.01

1.02

GENERAL PRELIMINARY

Allow contractual requirements, training levy with
holding tax and other GoK statutes necessary to

commence and proceed with the works to completion.

Allow preliminaries to cover overheads, transport,
security, storage, water for construction, power supply,
clients safety requirements, "Contractors all Risks" and
other insurances as required by the general Conditions
of Contract, all temporary Works not covered
elsewhere under specific items of the Bills of
Quantities (Provisional Sum not to exceed 10% of

Contract Sum)

SUM

SUM

TOTAL CARRIED TO SUMMARY
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Bill No. 2

OFFICE REPAIR

Project:

Item No.

Description

Units

Quantity

Unit Bid
Rate (Ksh)

Amount Ksh

2.01

2.02

2.03

2.04

2.05

2.06

2.07

2.08

2.09

OFFICE REPAIR

DEMOLITION WORK

Demolish the existing masonry wall areas to be moved and
deposit as directed on site.

Demolish the existing wall boarding areas to be moved and
deposited as directed on site.

WALLING

Natural quarry dressed masonry block walling in

cement and sand (1:3) mortar

200mm Walling including hoop iron in every alternative
course.

PLASTER WORK
PLINTHS:

20mm thick Cement and Sand (1:3) plastering;

wood float finished to the walling both internally and
externally

BLOCK BOARD WALLING

Supply and fix 20mm thick block board walling including
necessary nailing.

Supply and fix 100 x 50mm soft sawn timber posts

Supply and fix 50 x 50mm soft sawn timber runners

DOOR

Supply and fix single leaf Hardwood timber battened door
together with all the ironmongery

Supply and fix hardwood door frame size 150 x 50mm with
four labours

SM

SM

SM

SM

SM

LM

LM

No.

LM

10

13

30

12

30

24

TOTAL CARRIED TO COLLECTION
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Bill No. 2 |OFFICE REPAIR Project:
Unit Bid
Item No. Description Units | Quantity Rate (Ksh) Amount Ksh
2.10 |75 X 25 Architrave with four labours LM 6
IRON MONGERY
Supply and fix the following ironmongery with screws to
match.
2.09 3 lever mortice dead lock and set furniture. No. 1
2.10 150mm long barel bolts No. 1
2.11 100mm pressed steel butt hinges PRS 3
2.12 Rubber door stop No. 1
PAINTING AND DECORATION
PREPARE AND APPLY ONE UNDERCOAT & THREE COATS
OF EMULSION PAINT TO WALL SURFACES.
2.13 Two (2) coats undercoat. SM 24
2.14 |Three (3 ) coats plastic emulsion paint of approved quality. SM 24
ROOF WORK
2.15 Supply and fix 100 x 50mm soft sawn timber posts LM 20
2.16  |Supply and fix 50 x 50mm soft sawn timber runners LM 20
ROOF COVERING:
Supply and fix Corrugated Iron Sheets ,Gauge 26, 3000mm
2.17 long. SM 15
CEILING FINISHES
2.18 |Supply and fix 12 mm thick celotex ceiling in 'V' joints SM 15
Sawn Cypress to brandering
2.19 Supply and fix 75x50mm timber brandering SM 15

TOTAL CARRIED TO COLLECTION
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Bill No. 2 |OFFICE REPAIR Project:
Unit Bid
Item No. Description Units | Quantity Rate (Ksh) Amount Ksh
2.20 75x75 mm cedar Cornice with 3 labours
plugged and screwed to wall. LM 22
PAINTING & DECORATION
PREPARE AND APPLY ONE UNDERCOAT & THREE COATS
OF EMULSION PAINT TO WALL SURFACES.
2.21  |Two (2) coats undercoat. SM 30
2.22 |Three (3) coats plastic emulsion paint of approved quality. SM 30
BUILDER'S WORK
2,23 [Make good all the affected areas SM 24
RENOVATION OF CONTROL & PRODUCTION MANAGER'S
OFFICE BLOCK
PREPARE AND APPLY ONE UNDERCOAT & THREE
COATS(CROWN PAINTS SOLO OR SADOLIN) OF WEATHER
GURD EMULSION PAINT TO WALL SURFACES EXTERNALLY.
2.24 |Two (2) coats undercoat. SM 288
2.25 Three (3 ) coats plastic emulsion paint of approved quality. SM 288
2.26 Prepare and paint the veranda steel posts with gloss paint SM 30
ROOF COVERING:
DEMOLISION WORK
Demolish the worn out roofing sheets at the two block
2.27 offices and transport back to Civil yard. SM 210
Supply and replace, Corrugated Iron Sheets ,Gauge 26,
2.28 3000mm long including anchorage. SM 275

TOTAL CARRIED TO COLLECTION
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Bill No. 2 |OFFICE REPAIR Project:

Item No Description Units | Quantit Unit Bid Amount Ksh
) P Y| Rate (Ksh)

DOOR

528 Supply and fix Hardwood timber battened door together

with all the ironmongery No. 1
Supply and fix hardwood door frame size 150 x 50mm with
2.29 [four labours LM 6
2.30 75 X 25 Architrave with four labours LM 6
IRON MONGERY
Supply and fix the following ironmongery with screws to
231 3 lever mortice dead lock and set furniture. No. 1
2.32 150mm long barel bolts No. 1
2.33 100mm pressed steel butt hinges PRS 3
2.34 Rubber door stop No. 1

TOTAL CARRIED TO COLLECTION

COLLECTION

From Page 2

From Page 3

From Page 4

From Above

TOTAL CARRIED TO SUMMARY
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Bill No. 3 WARE HOUSE No.1 Project:

Item No. Description Amount (Kshs)

WAREHOUSE No. 1

3.01 Demolish the existing wall areas to be repaired SM 50

WALLING
Natural quarry dressed masonry block walling in
cement and sand (1:3) mortar

200mm Walling including hoop iron in every alternative
course. SM 125

3.02

PLASTER WORK
PLINTHS:

3.03 20mm thick Cement and Sand (1:3) plastering;
wood float finished to the walling both internally and
externally SM 255

ROOF COVERING:

DEMOLISION WORK

3.04 Demolish the worn out roofing sheets at the two block
’ offices and transport back to Civil yard. SM 550
Supply and replace, Corrugated Iron Sheets ,Gauge 26,

3.05
3000mm long including anchorage. SM 550

TOTAL CARRIED TO SUMMARY
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Bill No. 3 |WAREHOUSE No.2 Project:
Item No. Description Amount (Kshs)
WAREHOUSE No. 2
EXCAVATIONS (Provisional)
Excavate for perimeter strip foundation size 600mm wide ,
4.01 averagely 1000mm deep. @\] 33
4.02 Load and cart away surplus excavated
materials from site and deposit as directed CM 18
4.03 Return and properly ram approved fill materials
around foundations c™M 15
CONCRETE (MIX ;1:2:4)
Concrete (1:2:4) mix 20mm max. aggregate size
4.04 1200x1200x500mm in pillar foundation bases. CM 7
Concrete (1:2:4) mix 20mm max. aggregate size in pillars
4.05 size 400x400mm finish with fair face finish. @\] 5
ROOF COVERING:
DEMOLISION WORK
Demolish the worn out roofing sheets at the two block
4.06 |offices and transport back to Civil yard. SM 550
Supply and replace, Corrugated Iron Sheets ,Gauge 26,
4.07 3000mm long including anchorage. SM 550
Allow for the use of Scaffold to a height of more than
4.08 [3000mm. ITEM 1 100000 100,000.00

TOTAL CARRIED TO COLLECTION
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Bill No. 2

EXCAVATIONS (Provisional) & STEELWORKS

Project:

Item No.

Description

Units

Quantity

Unit Bid
Rate (Ksh)

Amount Ksh

4.06

4.07

4.08

4.09

4.10

4.11

CONCRETE (MIX ;1:4:8)

Concrete (1:4:8) mix 20mm max. aggregate size in strip
foundation base

WALLING
Natural quarry dressed masonry block walling in
cement and sand (1:3) mortar

200mm Walling including hoop iron in every alternative
course.

STEEL REINFORCEMENT

As described including cutting to lengths,
bending, hoisting and fixing including all
necessary tying wire and spacing blocks

8mm Ditto

12mm Ditto

FORMWORKTO

Edge of Surface bed of pillar footings, size 150-400mm high

PLASTER WORK
PLINTHS:

20mm thick Cement and Sand (1:3) plastering;
wood float finished to the walling both internally and
externally

CcM

SM

Kgs

Kgs

SM

SM

10

112

180

155

55

210

TOTAL CARRIED TO COLLECTION

COLLECTION

From Page 2

From Above

TOTAL CARRIED TO SUMMARY
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SUMMARY Project:
Item No. Description Amount (Kshs)
SUMMARY

1 GENERAL PRELIMINARIES

2 OFFICE REPAIR

3 WAREHOUSE 1 & 2
SUMMARY

(A) TOTAL OF BILLS

(B) ADD: Provisional Sum for Contingency {10% of A}

(€

SUB-TOTAL [(A) + (B)]

ADD: Provision for Value Added Tax (VAT) {16% of (C)}

(E)

BID PRICE [(C) + (D)] (Carried Forward to
Form of Bid)




