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Bill No. 1 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

GENERAL PRELIMINARY

1.01 Allow contractual requirements, training levy with
holding tax and other GoK statutes necessary to
commence and proceed with the works to 
completion.  SUM 1

1.02
Allow for preliinary to cover overheads, transport, 
security, storage, power supply, clients safety 
requirements, demarcation signs, banners and PPE as 
per TATA Chemicals policy specifications, "contractors 
all Risks" and other general Condition of Contract.  SUM 1

Total Carried Forward to Summary

Bill of Quantities - PROPOSED TOURISM FOR 5No. COTTAGES
GENERAL PRELIMINARY
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

SUBSTRACTURE - ALL PROVISIONAL

2.01 Excavate oversite to remove top soil average
200mm thick and load up, wheel, spread and  
level on site as directed SM 225

2.02 Excavate strip foundation not exceeding 1.50m 
deep starting from reduced level CM 120

2.03 Extra over excavation for excavating in rocks CM 1

2.04 Load and cart away surplus excavated material CM 60

2.05 Return fill and ram approved excavated material
around footings CM 85

2.06 Allow for keeping the whole excavation free  
from all water including spring and running water ITEM 1

CONCRETE WORK

2.07 50mm thick concrete (1:3:6) blinding in
foundation trenches CM 5

FOUNDATION WALLING

Quarry dressed masonry block walling in
cement and sand (1:3) mortar

2.08 200mm Walling SM 190

Filling

2.09 300mm thick hardcore filling under floor bed CM 65

2.11 Blind surfaces of hardcore with 50mm thick well
watered fine murram or crushed stone SM 226

2.12 Insecticide treatment on blinded surfaces with
"Termidor" termicide as supplied by insecta Ltd. Or
other equal and approved at the rate of fipromil
(250gm/litre) after dilution with water (1:100) at 
the rate of 5litres per square metre all in accordance 
with accordance with Manufacturer's Specification SM 225

Total Carried Forward to Collection

Bill of Quantities - PROPOSED TOURISM COTTAGES
SUBSTRUCTURE - ALL PROVISIONAL
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

2.13 Single layer 500 gauge polythene sheeting with
minimum 300mm side and end laps SM 225

2.14 Fabric mesh reinforcement to B.S 4483 ref A142
weighing 2.22kg/m2 (measured net-no allowance
made for laps) SM 225

Concrete work

Vibrated reinforced concrete class 25/(25mm) as
described in:-

2.15 100mm thick floor bed CM 25

Sawn formwork to:-

2.16 Edge of bed exceeding 75mm but not exceeding
150mm high LM 140

Sub Total

COLLECTION

From Page 2

From above

Total Carried Forward to Summary

Bill of Quantities - PROPOSED TOURISM COTTAGES
SUBSTRUCTURE - ALL PROVISIONAL
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Bill No. 3 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

SUPERSTRUCTURE:

4.01
Supply,cut into pieces and erect purpose made gum 
treated round poles timber size 3800 x 152mm 
diameter as columns,; including achoring into place. LM 490

4.02 Supply,cut into pieces and erect purpose made gum 
treated round poles timber size 3800 x 75mm 
diameter;placing into partitions in between round 
column poles.. LM 350

MASONRY WALLING

4.03
Provide masonry walling by casting cement motar on 
chicken wire (double both in and out)anchored on 
partitioned round poles to produce a 200mm thick wall. SM 390

4.04 Provide 12mm thick plaster to give a smooth 
surface;Mixing with red oxide powder. SM 390

ROOF

ROOF STRUCTURE

4.05 Supply and fix into position round wooden posts (gum 
posts treated) ;50mm diameter as purlins LM 550 150.00           82,500.00            

4.06 Supply and fix into position round wooden posts (gum 
posts treated);50mm diameter as wall plate. LM 175

4.07 Supply and fix into position round wooden posts (gum 
posts treated);50mm diameter as rafters;curved to 
form a slope on both sides of roof; spaced at 550mm 
centre to centre. LM 750

4.08 Supply and place including necessary anchorage,Hessian 
cloth (gunia) SM 260

STEEL FABRIC REINFORCEMENT TO B.S
4483

4.09 Supply and fix B.R.C A142 Mesh on the entire roof 
including anchorage. SM 260

Total Carried Forward to Summary

Bill of Quantities - PROPOSED TOURISM COTTAGES
SUPERSTRUCTURE 
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Bill No. 3 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

CONCRETE (MIX ;1:½:3)

4.10 Supply and place 100mm thick concrete (1:1½:3) mix 
20mm max. aggregate, providing necessary slope for 
easy drainage and fair finish top. CM 35

FORM WORK

4.11 Edge of Suspended roof, 75-150mm high LM 135

4.12 Provide 12mm thick plaster to the entire roof,cement 
mortar mix 1:3. SM 225

WATER PROOFING

4.13 Supply and apply asphalt bituminous 70/80 as water 
proofing on the entire roofing surface. SM 225

SUB TOTAL

COLLECTION

From Page 2

From above

Total Carried Forward to Summary

Bill of Quantities - PROPOSED TOURISM COTTAGES
SUPERSTRUCTURE 
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Bill No. 4 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

WINDOWS

4.14 Provide and fix the following 100 X 50mm thick hard 
wood window  frame size 980 x 1440 mm. LM 150

Supply, assemble and fix the following
purpose-made hard wood casement windows
finished with one coat of wood primer
complete with opening accessories and
permanent vents for the full width including
cutting and pinning fixing lugs to concrete or
blockwork jambs, bedding in cement and
mortar (1:3) and pointing all around frames in
with necessary biddings

4.15 Window overall size 1000mm x 1500mm
comprising two parts, one opening right
and one opening left No. 20

4.16 Window overall size 700mm x 600mm
comprising one fixed lower and one opening 
up No. 15

GLAZING

4mm CLEAR SHEET GLASS AND
GLAZING

4.17 To metal with clips and putty in panes 0.10 to
0.50 square metres each SM 40

PAINTING
4.18

Prepare and apply approved stain,sanding sealer and 
three coats fo " Crown Paints Solo" or other equal  and 
approved clear matt varnish on general surfaces of the 
timber door (internaly and externally) SM 305

4.19 Ditto but surfaces 200 - 300mm girth LM 215

Iron Mongery

4.20 Suuply and fix Brass window stays No. 35

4.21 Suuply and fix Brass window shutters No. 20

Bill of Quantities - PROPOSED TOURISM COTTAGES
WINDOWS
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Bill No. 5 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

DOORS

Supply, assemble and fix the following
purpose-made hard wood casement door
finished with one coat of wood primer
complete with opening accessories and
permanent vents for the full width including
cutting and pinning fixing lugs to concrete or
blockwork jambs, bedding in cement and
mortar (1:3) and pointing all around frames in
with necessary biddings; OPENING HALF WAY.

4.20 Double leaf,size 1350 x 2200mm No. 5

4.21 Single leaf 900 x 2200mm No 5

Supply, assemble and fix the following
purpose-made hard wood door
comprising of horizontal T &G units
embeded on a hardwood frame
finished with one coat of wood primer
complete with opening accessories and
permanent vents for the full width including
cutting and pinning fixing lugs to concrete or
blockwork jambs, bedding in cement and
mortar (1:3) and pointing all around frames in
with necessary biddings; OPENING HALF WAY.

4.22 Single leaf ,Size 1900 x 850mm No. 10

GLAZING

4mm CLEAR SHEET GLASS AND
GLAZING

4.23 To metal with clips and putty in panes 0.10 to
0.50 square metres each SM 15

4.24 5mm Obscured glass and glazing to metal with putty  in 
panes not exceeding 0.10 square metres. SM 5

Frames and finishings

4.25 225 x 50mm Frame with four labours LM 130

Bill of Quantities - PROPOSED TOURISM COTTAGES
DOORS
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Bill No. 5 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

4.26 75 x 25mm Architrave with four labours LM 120

4.27 25 x 25mm Quadrant with four labours LM 120

Supply and fix the following UNION Ironmongery or 
other qual and approved ironmongery complete with 
all  matching screws and keys (Reference to this 
particular catalogue is given as a type and quality only 
and equal and approved alternative may be used)

To Timber

4.28 102 x 76 x 2 mm Brass ball bearing steel hinges No. 75

4.29 Bathroom mortice Lock No. 10

4.30 2 Lever mortice Lock No. 10

4.31 Coat and hat hook ( Ref: CH 8722 AS) No. 20

4.32 Floor mounted door stoper (Ref: DS - 2058 PL) No. 10

PAINTING
4.33

Prepare and apply approved stain,sanding sealer and 
three coats fo " Crown Paints Solo" or other equal  and 
approved clear matt varnish on general surfaces of the 
timber door (internaly and externally) SM 90

4.34 Ditto but surfaces 200 - 300mm girth LM 100

SUB TOTAL

COLLECTION

From Page 2

From above

Bill of Quantities - PROPOSED TOURISM COTTAGES
DOORS
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Bill No. 6 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

FINISHES

EXTERNAL FINISHES

FINE CHISEL DRESSING

5.01 Extra over for supply and placing with cement mortar 
white round stones on rendered walls and finished with 
neat recessed and pinted joints. SM 160

External cement render 1:3 on:-

5.02 Walls SM 320

PAINTING AND DECORATION
PREPARE AND APPLY THREE COATS 
WEATHER GUARD PAINT EXTERNALLY ON:-

5.03 Rendered walls SM 110

INTERNAL FINISHINGS

FLOOR FINISH

5.04 Sand cement mortar mixed with yellow powder to 
finish. SM 275

INTERNAL LIME PLASTER ON:

5.05 Walls SM 350

PAINTING AND DECORATION (CROWN OF SADOLIN)

Prepare and apply coats  approved UNDERCOAT  
paint internally on:

5.06 Walls SM 350

5.07

Prepare and apply three layers of Soft white (Silk paint), 
paints on walling suface internally. (CROWN OR 
SADOLIN FIRST QUALITY) SM 350

Bill of Quantities - PROPOSED TOURISM COTTAGES
FINISHES
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5.08

Supply and fix the 250 x 400mm ceramic tiles of 
desirable colour on the wc wall surfaces to a height of 
1700mm above the floor level using cement grout on 
both the bathroom and W.C. SM 125

Total Carried Forward to Summary

Page 10

Bill No. 7 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

PLUMBING WORKS

Supply and deliver, install, test and commision the 
following sanitary appliances complete with all the 
services, waste, joining to water supply, 
overflows,supports and all plugging and screwing to 
wall and floor.

Water Closet : B - T - W  WC

6.01

Twyfords REFRESH Back to wall wash down WC SUITE 
with horizontal outlet in Vitreous China to B.S 3402 
comprising of WC pan Model No. RE 1438WH complete 
with concealed Flush valve with chrome plated push 
button as CX 9505XX, Fittings & flush bend: seat & cover 
RE 7815WH finish with SS hinges WC Connector P or S 
trap. No. 5

Wash Hand Basin

6.02

RE 4221WH to BS 3402 comprising:- single centre tap 
hole, in Vitreous China Ref.WB575100,chain & stay hole 
fixing  brackets  chrome plated beaded chain waste 
11/4 waste WF 4330 CP Chrome plated bottle "P trap 1 - 
1/4" WF 8482 XX on a pedestal stand. No. 5

Toilet Roll Holder

6.03 Recessed toilet paper roll holder. No. 5

Mirror

6.04
Bevelled edge 600 x 450 x 5mm thick polished plate 
glass mirrors with Chromium plated domed screws. No. 5

Towel Rail

6.05
25mm diameter Chromium plated towel rail 600mm 
long with ball and brackets as Twyfords or equal. No. 5

Soap Dish

Bill of Quantities - PROPOSED TOURISM COTTAGES
PLUMBING WORKS
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6.06 Wall mounted Recessed Soap dish. No. 5

Pipes

6.07 Assorted PVC pipes ITEM 5

Total Carried Forward to Summary

Page 11

Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

SEPTIC TANK

7.01 Clear Site and strip top soil upto 150mm deep
(average) to remove vegetable soil and cart away
and deposit as directed. SM 75

7.02
Bulky excavation of septic tank pit to a depth not 
exceeding 1.5m deep. CM 75

7.03
Bulky excavation of septic tank pit to a depth  exceeding 
1.5m deep but not more than 3.0m CM 61

7.04 Extra over excavation in any position for
excavation in rock. CM 2

7.05 Allow for keeping the whole of  excavation free
from water. ITEM 1

7.06 Allow for maintaining and upholding sides of
excavations clear of all fallen materials,
rubbish etc. ITEM 1

7.07 Return and properly ram approved fill materials
around foundations CM 45

7.08 Load and cart away surplus excavated
materials from site and deposit as directed CM 91

7.09 Provide, lay and compact approved hardcore
filling, hand packed and consolidated in layer
not exceeding 150mm deep. CM 4

7.10 Level Surface of Hardcore filling and blind with
approved quarry dust ready to receive concrete SM 25

7.11 Anti-termite treatment applied on surface of
Hardcore SM 25

CONCRETE WORK

Well vibrated concrete Mix (1:3:6) in:-

Bill of Quantities - PROPOSED TOURISM COTTAGES
ELECTRICALS
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7.12 150mm thick base slab CM 5

7.13 100mm thick buffet walls as partion inside the tank CM 2

Total Carried Forward to Summary

Page 12
Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

7.14 150 mm thick  top cover slab concrete mix 1;2;4. CM 5

FORMWORK TO

7.15 Soft sown fwk to sides and soffit of buffet walls SM 19

7.16 Edge of Surface bed 75-150mm high SM 4

STEEL FABRIC REINFORCEMENT TO B.S
4483

7.17 No-A 142 Fabric reinforcement laid in bed SM 25

SEPTIC TANK  WALLING

Quarry dressed masonry block walling in
cement and sand (1:3) mortar

7.18 200mm Walling SM 76

INTERNAL LIME PLASTER ON:

7.19
12mm to internal block walling,finished smooth with a 
steel trowel. SM 76

7.20
38mm thick floor screed,finished smooth with a steel 
trowel. SM 21

7.21
12mm plaster to internal buffet walling,finished smooth 
with a steel trowel. SM 20

7.22
12mm thick floor screed,to top of cover ,finished 
smooth with a steel trowel. SM 21

FORMWORK TO

7.23
Soft sown fwk to soffit of cover slab including necessary 
timber props. SM 21

7.24 Provision of PVC for inlet and outlet LM 3

Bill of Quantities - PROPOSED TOURISM COTTAGES
ELECTRICALS
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7.25 Supply and fix 600x450mm manhole covers and frames No. 5

Total Carried Forward to Summary

Page 13
Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

STEEL REINFORCEMENT

As described including cutting to lengths,
bending, hoisting and fixing including all 
necessary tying wire and spacing blocks

7.26
10mm (nominal) High tensile cold twisted square steel 
reinforcement  in structure Kgs 273

BUILDER'S WORK IN CONNECTION WITH 
PLUMBING AND DRAINAGE
INSTALLATIONS

7.27 Excavate trench for small pipes not exceeding
1.50 metres deep and average 750 mm
including providing and laying selected granular
bedding material under pipes with similar
material to sides and above to a total thickness
of 75mm after laying and thereafter backfilling
with selected excavated material and remove
surplus excavated material from site. LM 150

7.28 Extra over for any excavation in rock LM 3

7.29 Cut chase in concrete block walling for small
pipe. LM 2

7.30 Ditto 200mm ditto No. 3

7.31 Supply and install 100mm diameter key terrain
u PVC golden brown drain pipes class D, laid
and jointed in trench and encaesd in 150mm
diameter concrete. LM 150

7.32 Supply and fix to walling outside rising duct
100mm PVC stack vent pipe including all 
necessary jointings. LM 4

7.33 Provide manholes size 800x 650mm include 
excavation ,masonry walling,plastering & benching  
to the inside to make good. No. 15

Bill of Quantities - PROPOSED TOURISM COTTAGES
ELECTRICALS
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7.34 Supply and fix 600x450mm manhole covers and frames No. 15

Total Carried Forward to Summary

Page 14
Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

TESTING

7.35 Allow for testing the whole Plumbing and
Drainage Installation both during the progress
and on completion to the satisfaction of the ITEM 1
client.

SOAK PIT

7.36
Bulky excavation of septic tank pit to a depth not 
exceeding 1.5m deep. CM 2

7.37
Bulky excavation of septic tank pit to a depth  exceeding 
1.5m deep but not more than 3.0m CM 2

7.38
Bulky excavation of septic tank pit to a depth  exceeding 
3.0m deep but not more than 4.5m CM 2

7.39 Extra over excavation in any position for
excavation in rock. CM 3

7.40 Allow for keeping the whole of  excavation free
from water. ITEM 1

7.41 Allow for maintaining and upholding sides of
excavations clear of all fallen materials,
rubbish etc. ITEM 1

7.42 Return and properly ram approved fill materials
around foundations CM 1

7.43 Load and cart away surplus excavated
materials from site and deposit as directed CM 5

Mass concrete Mix (1:3:6) in:-

7.44 150mm thick concrete at base of masonry wall. CM 1

FORMWORK TO

ELECTRICALS
Bill of Quantities - PROPOSED TOURISM COTTAGES
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7.45 Edge of Surface bed 75-150mm high SM 1

7.46 Soft sown fwk to sides and soffit of soak pit top slab.
curved on plan SM 3

Total Carried Forward to Summary

Page 15
Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

Well vibrated concrete Mix (1:1½:3) in:-

7.47 150mm thick base slab,curved on plan. CM 2

INTERNAL LIME PLASTER ON:

7.48
12mm thick floor screed,to top of cover ,finished 
smooth with a steel trowel. SM 3

STEEL REINFORCEMENT

As described including cutting to lengths,
bending, hoisting and fixing including all 
necessary tying wire and spacing blocks

7.49
10mm (nominal) High tensile cold twisted square steel 
reinforcement  in structure Kgs 8

SUB TOTAL

COLLECTION

From Above

From Page 11

From Page 12

From Page 13

From Page 14

Bill of Quantities - PROPOSED TOURISM COTTAGES
ELECTRICALS
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Total Carried Forward to Summary

Page 16

Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

ELECTRICAL INSTALLATION

8.01

NOTE:-Consumer unit must be original schneider 
Electric make,Circuit breakers must be original 
schneider Electric,Air conditioners must be original LG 
aircon with specification to use R410 gas as the 
refrigerant

8.02

Supply and intall schneider electric  Consumer unit 4 
way Complete with 20 amps circuit breaker 2 pcs,10 
amps circuit breaker-1 pcs, 6 amps circuit breaker-1pcs PCS 5

8.03

Supply and instal  300"*300"*100" enclosures fitted 
with 63 Amps circuit breakers. To be installed outside 
the cottage next to the door 1 ft above the ground 
mounted flash to the wall to be used as main power 
isolator to the cottage PCS 5

Supply and install 13 amps Socket outlet twin PCS 20

8.04 Supply and install flash switch Switch 2 way 3 gang PCS 5

8.05 Supply and instal flash switch switch 2 way 2 gang PCS 5

8.06 switch 2 way 1 gang PCS 5

8.07 Supply and install Shaver unit PCS 5

8.08 Supply and instal wall Bracket lights with light shades PCS 15

8.09 Supply and install Plaster depth boxes single PCS 20

8.10 Supply and install Plaster depth boxes twin PCS 20

8.11
Supply and install Ball light  fittings for the bathroom 
and toilet PCS 15

8.12 Supply and install 2.5 mm simngle core cable red LM 200

Bill of Quantities - PROPOSED TOURISM COTTAGES
ELECTRICALS
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8.13 Supply and install 2.5 mm simngle core cable black LM 200

8.14 Supply and install 2.5 mm simngle core cable g/yellow LM 200

Total Carried Forward to Summary

Page 17

Bill No. 8 Project:

Item No. Description Units Quantity
 Unit Bid Rate 

(Kshs) Amount (Kshs)

8.15 Supply and install 1.5 mm simngle core cable red LM 250

8.16 Supply and install 1.5 mm simngle core cable black LM 250

8.17 Supply and install 1.5 mm simngle core cable g/yellow LM 250

8.18 20mm VPC conduits PCS 75
PCS 100

8.19 Supply and install 15 amps socket outlet PCS 5

8.20 Supply and install Bulkhead fittings for security lighting. PCS 10

8.21 Supply and install Instant hot shower PCS 5

8.22
Supply and install 12000 BTU aircon LG type with 
specifications to use R410 gas as the refrigerant PCS 5

SUB - TOTAL

COLLECTION

From Above

From Page 11

ELECTRICALS

Bill of Quantities - PROPOSED TOURISM COTTAGES
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Total Carried Forward to Summary

Page 18

Project:

Item No. Amount (Kshs)

Bill 1

Bill 2

Bill 3

Bill 4

Bill 5 DOORS

Bill 6 FINISHES

Bill 7 PLUMBING

Bill 8 SEPTIC TANK

Bill 9 ELECTRICAL INSTALLATION 

WINDOWS

General Preliminary

SUBSTRUCTURE - ALL PROVISIONAL

SUPERSTRUCTURE & ROOFING

Bill of Quantities

SUMMARY

Description

SUMMARY

18
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16% %

Grand Total Carried to page on the form of Tender

Total

Contingencies + VOP*** (@ 10%)

Sub-Total

VAT.

19


