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Project: 

Item No. Amount (Kshs)

1

2

3

Sub Total 2

Add 16% VAT to Sub Total 2

Grand Total Carried to page on the form of Tender

Sub Total 1

Add Contingencies (@ 5%) to Sub Total 1

GENERAL: OFFICE ADMINISTRATION AND PRELIMINARIES

EARTHWORKS-EXCAVATION AND FILLING

CULVERT AND DRAINAGE WORKS

TCML-JUNE 2019

PROPOSED EXTENSION AND REPAIRS OF DREDGE NO. 3, 4 & 5 ROAD

Contractor : 

Bill of Quantities

SUMMARY

Description

Dredge No. 3,4 Road-Mining
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Bill No. 1 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate (Kshs) Amount (Kshs)

1.01

Allow contractual requirements, training levy with 

holding tax and other GoK statutes necessary to 

commence and proceed with the works to completion. SUM 1.00         

1.02 Allow preliminaries to cover overheads, transport,

mobilization, demobilization security, storage, water for

construction, power supply, clients safety requirements,

"Contractors all risks" another insurances as required by

the general Conditions of Contract, all temporary Works

not covered elsewhere under specific items of Bills of

Quantities (Provisional Sum not to exceed 10% of

Contract Sum) SUM 1.00         

Total Carried Forward to Summary

PROPOSED EXTENSION AND REPAIRS OF DREDGE NO. 3, 4 & 5 ROAD

Contractor : 

Bill of Quantities

GENERAL: OFFICE ADMINISTRATION AND PRELIMINARIES

TCML-JUNE 2019

Dredge No. 3,4 Road-Mining
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate (Kshs) Amount (Kshs)

Dredge No. 4 Road

N.B. Hauling distance is approximately 10Km return.

2.01 Provide, place, spread and compact natural gravel or 

approved quarry material in layers not exceeding 150mm 

depths on section of dredge No.4 road extension and 

working pad base construction of radius 20m at the end 

to form sub-grade, sub-base and base as directed and 

approval by the Engineer. M3
12,580     

2.02 Ditto but for the repair on impassable sections. M3
1,750       

Dredge No. 5 Road

2.03 Provide, place, spread and compact natural gravel or 

approved quarry material in layers not exceeding 150mm 

depths on section of dredge No.5 road extension and 

working pad base construction of radius 20m at the end 

to form sub-grade, sub-base and base as directed and 

approval by the Engineer. M3
9,455       

Dredge No. 3 Road

2.04 Provide, place, spread and compact natural gravel or 

approved quarry material in layers not exceeding 150mm 

depths on section of dredge No.3 road repairs to form  

base as directed and approval by the Engineer. M3
400          

Total Carried Forward to Summary

Contractor : 

Bill of Quantities

EARTHWORKS-EXCAVATION AND FILLING

TCML-JUNE 2019

PROPOSED EXTENSION AND REPAIRS OF DREDGE NO. 3, 4 & 5 ROAD

Dredge No. 3,4 Road-Mining
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Bill No. 3 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate (Ksh) Amount Ksh

Culvert Installation as Directed

3.01
Provide , lay and join 600mm inner dia OGEE joints 

concrete pipes culvert MT 56

3.02 Provide and place A142 fabric mesh reinforcement M2
168

3.03
Excavate in soft material for pipe culverts as directed by 

the Engineer and refill efter laying culverts M3
130          

3.04
Provide and place class 15/20 concrete to blinding and 

beds M3
12

3.05
Provide and place class 25/20 concrete to surrounds to 

walls, inlets and outlets to pipe culverts including. M3
20            

Total Carried Forward to Summary

Bill of Quantities

CULVERT AND DRAINAGE WORKS

TCML-JUNE 2019

PROPOSED EXTENSION AND REPAIRS OF DREDGE NO. 3, 4 & 5 ROAD

Contractor : 

Dredge No. 3,4 Road-Mining


