
Project :June, 2019 Perment Way-Construction of Culverts

Contractor: Client: TATA Chemicals Magadi Ltd.

ITEM DESCRIPTION UNIT QTY  UNIT RATE (Kshs)  TOTAL (Kshs) 

1.01 Allow for contractual requirements, training levy with holding 

tax and other GoK statutes necessary to commence and 

proceed with the works to completion.
SUM 1

1.02 Allow preliminaries to cover overheads, transport, site access, 

security, storage, water for construction, power supply, 

insurances as required by the General Condition of Contract 

and safety requirement not covered under specific items in the 

Bills of Quantities 

SUM 1

1.03 Allow for recovery  of a service girder from Km 27 to site and 

reinstate the track for passage to traffic.
ITEM 1

1.04 Assemble and Install Item 1.03 for the passage of traffic at 

construction site to the satisfaction of Permanent Way 

Engineer.
ITEM 1

1.05 Allow for the blasting of the existing middle concrete abutment 

(15 cubic meter) of the culvert and disposal as directed by the 

Engineer. Rates to include river training of approximately 30m 

on the out fall as directed by the Engineer. 
ITEM 1

Total Carried Forward to Summary

BOQ FOR CONST. OF 2X2M BOX CULVERT AT KM 37 & CROSS CULVERTS ON MAGADI-KONZA SECTION RAILWAY LINE

BILL 1 : GENERAL PRELIMINARY RFQ Document
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Project :June, 2019 Perment Way-Construction of Culverts

Contractor: Client: TATA Chemicals Magadi Ltd.

ITEM DESCRIPTION UNIT QTY  UNIT RATE (Kshs)  TOTAL (Kshs) 

2.01 Excavate in soft material to any depth for structures such as 

box and round culverts to remove them and further excavation 

to desired depth
M3 500

2.02 As Item 2.01 but  in Hard Rock class 1 M3 250

2.03 As Item 2.02 but  in Hard Rock Class 2 M3 500

2.04 Backfill to existing channels and structures in soft material M3 400

2.05 Backfilling with selected Granular fill M3 200

2.06 Providing, placing selected granular back fill material  behind , 

wing wall and retaining wall to any depth and compaction 

complete as per drawing and technical Specification and as 

directed by Engineer.

M3 280

2.07 Provide and place  2 x 1 x 1M gabion meshes  including 

diaphragms as  directed by the Engineer.
NO 60

2.08 Provide and place  close jointed rip -rap M3 40

2.09 Provide and place rock fill below structures and gabions M3 120

2.10 Stone pitch the sides of the embankment next to the culvert 

area on both sides 10m wide using well selected stones and 

surface underneath before hand prepared
M2 350

Total Carried Forward to Summary

BILL 2 : EXCAVATION AND FILLING FOR STRUCTURES RFQ Document
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Project :June, 2019 Perment Way-Construction of Culverts

Contractor: Client: TATA Chemicals Magadi Ltd.

ITEM DESCRIPTION UNIT QTY  UNIT RATE (Kshs)  TOTAL 

3.01 Provide, place and compact blinding concrete Class 15 (20)  to 

foundation of wing walls and abutments, approach slabs, rate 

including formwork erection and dismantling. M3 10

3.02 Provide, place and compact concrete class 25 (20),  to the entry 

and exit surrounding over and sides of the gabion steps M3 25

3.03 Provide, place and compact concrete class 30 (20),  rate 

including formwork erection, dismantling, false work and 

construction after care. 
M3 70

3.04 Sampling, preparation of 150mm concrete cubes, curing and 

carrying out compressive strength tests as per standard 

specifications for road and bridge construction (1986).

(a) After  7 days NO 12

(b) After  28 days NO 12

REINFORCEMENT

3.05 Provide, cut, bend and fix steel reinforcement as shown in the 

drawings. All reinforcement shall comply with BS449, 

BS4482,BS4461 and BS4483

( a) Y10 KG 9,800        

(b) Y12 KG 4,200        

(c) Y16 KG 5,500        

(d) Y20 KG 2,800        

(e) BRC mesh B283 double reinforced KG 4,200        

3.06 Construction of Formwork, including all necessary support and 

false work as per standard specifications for roads and bridges 

(1986)

(a) F1 Finish M2 150

(b) F3 Finish M2 90

3.07 Provide and fix water bar at the base adjoining the cell and 

wing walls size 100mm wide plate
MT 40

Total Carried Forward to Summary

BILL 3: CONCRETE WORKS RFQ Document
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Project :June, 2019 Perment Way-Construction of Culverts

ITEM DESCRIPTION UNIT QTY  UNIT RATE (Kshs)  TOTAL 

4.01 Ditch/Mitre drain/catch water drain excavation and river 

training
M3 400           

4.02 Provide , lay and join 600mm inner dia concrete pipes (Km 91.4 

Single Cross Culvert)
MT 6

4.03 Provide , lay and join 900mm inner dia concrete pipes (Km 

120.5)
MT 8

4.04 Provide and place A142 fabric mesh reinforcement M2 100

4.05 Excavate in soft material for pipe culverts, headwalls, wing 

walls, apron, toe walls, and drop inlets and compact as 

specified or as directed by the Engineer
M3 410           

4.06
Provide and place class 15/20 concrete to blinding and beds M3 85

4.07 Provide and place class 25/20 concrete to headwalls, wing 

walls, aprons, surrounds to walls, inlets and outlets to pipe 

culverts including formwork (Bar reinforcement measured 

separately, Item 3.05)

M3 200           

4.08 Stone pitch the sides of the embankment next to the culvert 

areas on both sides using well selected stones and surface 

underneath before hand prepared
M2 500

Total Carried Forward to Summary

BILL 4: CULVERTS AND DRAINAGE WORKS RFQ Document
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Project :June, 2019 Perment Way-Construction of Culverts

Contractor: Client: TATA Chemicals Magadi Ltd.

Bill No AMOUNT (KES)

1

2

3

4

I

II

III

IV

V

 Add 10% of Total of Bills as Provisional sum for contingencies  

 Sub - Total (I+II) 

 Add 16% of Sub-Total for Value Added Tax 

 Grand Total carried forward to Form of Bid (III+IV) 

 Concrete Works 

 Culverts and Drainage Works 

 Total of Bills (Bill No 1 to Bill No 4) 

 DESCRIPTION 

 SUMMARY 

 Preliminaries 

 Excavation and Filling for Structures 

BOQ FOR CONST. OF 2X2M BOX CULVERT AT KM 37 & 2 CROSS CULVERTS ON MAGADI-KONZA SECTION RAILWAY LINE

Bills of Quantities - RFQ Document
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