Proposed Magadi Soda School Girls’ Dorm

BoQ - THE PROPOSED GIRLS' DORMITORY AT MAGADI SCHOOL

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 1

Bill No. 1

GENERAL PRELIMINARY

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT A

GENERAL PRELIMINARY

Allow contractual requirements, training levy with
holding tax and other GoK statutes necessary to
commence and proceed with the works to
completion.

Allow preliminaries to cover overheads, transport,
security, storage, water for construction, power
supply, clients safety requirements, "Contractors
all risks" andother insurances as required by the
general Conditions of Contract, all temporary
Works not covered elsewhere under specific items
of Bills of Quantities (Provisional Sum not to
exceed 10% of Contract Sum)

SUM

SUM

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 2
Bill No. 2 |SUBSTRUCTURE Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
ELEMENT B
SUBSTRUCTURE
(ALL PROVISIONAL)
E i I il
A xcavate oversite to remove vegetable top soi SM 475
averagely 150mm deep.
Bulk i level ing 1.
B u excav.atlon to reduce levels not exceeding 1.50m M 240
deep starting from reduced level.
C Excavate foundation trench commencing at stripped site M 195
level and not exceeding 1500mm deep.
D Do. But column bases @] 73
£ Extra over for excavation in Rock (irrespective of class
and assumed at 50%) C™M 15
F Return fill in and ram selected material around the
foundation ™M 140
G Remove surplus excavated material from site as
directed. C™m 128
H Keep the excavation free from general surface water ITEM 1
| Plunking and strutting ITEM 1
Selected Hardcore
Averagely 500mm Bed well compacted and blinded with
J 50mm thick murram finished to receive damp proof
membrane.(measured separately) ™M 238
K Approved insecticide treatment SM 475
1000 Gauge approved polythene sheeting as damp proof
L membrane laid on blinded hardcore (measured
separately) with welted laps ( measured net - no
allowance made for laps) SM 475
Plain Concrete (Mix 1:3:6)
M 50mm Blinding under Strip Foundation SM 195
Total Carried Forward to Collection

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 3
Bill No. 2 |SUBSTRUCTURE Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
A 50mm Blinding under column bases SM 52
Vibrated reinforced concrete (Class25) waterproofed
with and including"Sika 1" or other equal
andapproved water proofing compound in strict
accordance with the manufacturer's instructions.
B Foundations CM 41
C Column Bases CM 24
D Column Cc™m 12
150mm bed laid on damp proof membrane (measured
separately in bays not exceeding 35 square metres
E including formwork to edge of bays. C™m 73
Ribbed bar steel reinforcement to B.S 4461 and K.S.
1SO 6935 - 2; 2007 Part 2
F Reinforcement in Column bases: 16mm dia. KG 1285
G Reinforcement in Columns:16mm dia. KG 520
Steel wire fabric mesh reinforcement to B.S 4483 Ref: A
142 and K.S02 - 18 1976 in concrete bed (measured net,
no allowance made for minimum 225mm laps) including
H ttying and suporting as necessary SM 475
Sawn formwaork
| Side of Column base SM 98
J Sides of Column SM 65
K Edge of slab 75 - 150mm high LM 125
Total Carried Forward to Collection

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 4
Bill No. 2 |SUBSTRUCTURE Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)

Approved local stone walling in cement mortar (1:3)
including hoop iron reinforcement where required by
the Engineer.

A 200mm Load Bearing (7N/mm2) walling. SM 488

Test Cubes (Provisional)

Sampling, preparation of 150 x 150 x 150mm concrete
cubes, curing and carrying compressive strength test as
per Standard Specification and obtain a Test Certificate.

B After 7 days No. 12

C After 28 days No. 12

SUB - TOTAL CARRIED TO COLLECTION

SUBTRUCTURE
(ALL PROVISIONAL)

COLLECTION

Brought Forward From Page 2

Brought Forward From Page 3

Brought From Above

Total Carried Forward to Summary

TCML-Feb. 2018 Page 4 of 25



Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 5
Bill No. 3 |[REINFORCED CONCRETE FRAMED STRUCTURE Project:
Item No. Description Units | Quantity | Unit Bid Rate [ Amount (Kshs)
ELEMENT C
SUPERSTRUCTURE
REINFORCED CONCRETE FRAME
SECTION A - GROUND FLOOR

Note: Rates to include expansion joint filler including

all necessary formwork to the concrete work.

Vibrated reinforced concrete (Class25)
A Columns ™M 14
B Beams c™M 35
C Staircase c™M 5
D 150mm thick Suspended floor slab SM 475
E 150mm thick sudpended floor landing SM 6

Ribbed bar steel reinforcement to B.S. 4461 and K.S

1SO 69335 - 2:2007 Part 2
F Reinforcement in Columns; 16mm diameter KG 910
G - 8mm diameter as rings KG 340

Reinforcement in Beams
H -16mm diameter KG 2100
I - 8mm diameter as rings KG 710
J Reinforcement in Staircase KG 135
K Reinforcement in suspended slab KG 7530
L Reinforcement in landing KG 65

Sawn Formwork
M Sides of Columns SM 138

Total Carried Forward to Collection
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 6
Bill No. 3 |[REINFORCED CONCRETE FRAMED STRUCTURE Project:
Item No. Description Units | Quantity | Unit Bid Rate [ Amount (Kshs)
A Side and soffit of beams SM 421
D Soffit of Suspended landing SM 5
E Soffit of suspended staircase SM 8
E Soffit of suspended slab including approved propping. SM 475
F Edge of slab 75 -150mm high LM 130
G Face of riser 75 -150mm high LM 21
Edge of sloping staircase stringer 225 - 300mm
(extreme) including cutting to profile of treads and
H risers. SM 17
Test Cubes (Provisional)
Sampling, preparation of 150x150x150mm concrete
cubes, curing and carrying compressive strength test as
per Standard Specification and obtain a Test Certificate.
Columns
I After 7 days No. 12
J After 28 days No. 12
Beams
K After 7 days No. 12
L After 28 days No. 12
Suspended Slab
M After 7 days No. 12
N After 28 days No. 12
Stairs
0] After 7 days No. 12
> After 28 days No. 12
Total Carried Forward to Collection
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 7
Bill No. 3 |[REINFORCED CONCRETE FRAMED STRUCTURE Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)

SECTION A - GROUND FLOOR

REINFORCE CONCRETE FRAME

COLLECTION

Brought Forward From Page 5

Brought Forward From Page 6

Total Carried Forward to Summary
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 8
Bill No. 4 |WALLS Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
ELEMENTD

EXTERNAL AND INTERNAL WALLS

SECTION A - GROUND FLOOR

Approved machine cut local stone walling in gauge
mortar mix (1:3)

A 200mm Load bearing walls SM 385

B Ditto but internal walls SM 335

No. 16 B.W.G. Hoop iron fixing clamp 25mm wide x
450mm girth once bent and tucked to inner face of
formwork, one end cast into concrete and the other end
C afterwards straightened and built into joints of walling. No. 230

Pluvex No.1 or other equal and approved horizontal
bitumen damp proof course B.S 743 (Measured net -
no allowance made for laps)

D 200mm wide under walling LM 272

Total Carried Forward to Summary
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 9

Bill No. 5

WINDOWS

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT E

WINDOWS

SECTION A - GROUND FLOOR

250 x75mm concrete (class 20) sunk,weathered and
throated cill cast in convenient lengths,reinforced as
necessary for handling bedded, jointed and pointed
ingauged nortar and finished fair on all exposed faces.

Supply, assemble and fix the following purpose made
steel UPVC casement windows complete with
approved good quality steel hinges, stays, catches,
handles and fasteners available. The windows shall
conform in every respect with the drawings bracketed

after every item description and to the entire
satisfaction of the Architect/Engineer. All windows to

have permanent ventilation including mosquito gauze

and an additional transome.

Window size1500 x 1550mm

Window size 800 x 1650mm

Window size 500 x 1650mm

Window size 900 x 800mm

Window size 800 x 1650mm

Purpose made mild steel burgler grills constructed
from 16mm diameter solid bars following horizontally

and vertically the sides of windows, fixed to walls and

including one coat of red oxide prime opaint.

Grill size1500 x 1550mm

Grill size 800 x 1650mm

Grill size 500 x 1650mm

Grill size 800 x 1650mm

LM

No.

No.

No.

No.

No.

No.

No.

No.

No.

62

23

23

Total Carried Forward to Collection
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 10
Bill No. 5 |WINDOWS Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
A Grills size 900 x800mm No. 2
Glazing

5mm Clear float glass and glazing to steel with beads
C (supplied) in panes 0.50 - 1.00 square metres. SM 150

5mm Obscured glass and glazing to metal with putty in
D panes not exceeding 0.10 square metres. SM 4

Prepare,prime with one coat of Zinc Chromate primer
and paint one undercoat and two gloss finish coats as
F before SM 150

SUB - TOTAL CARRIED TO COLLECTION

WINDOWS

SECTION A - GROUND FLOOR

COLLECTION

Brought Forward Page No. 9

Brought Forward From Above

Total Carried Forward to Summary
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 11
Bill No. 6 IDOORS Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
ELEMENT F
DOORS

SECTION A - GROUND FLOOR

The following doors shall conform | every respect with
drawing bracketed after evry item description and to
the entire satisfaction of the Architect/Engineer.

Supply, assemble and fix the purpose made mild steel
doors.The doors shall conform in every respect with
drawings bracketed after item description all to the
approval of the Architect/Engineer.All doors to have
permanent ventilators including mosquito gauze and
an additional transome.

A Door size 1500 x 2550mm No. 3

B Door size 900 x 2550mm No. 1

Timber Door

Wrot camphor (prime Grade)

Supply and fix 50mm thick (finished ) framed ledge
and braced hardwood battened door comprising of ,
glass vent on top.

C Single leaf door: Door size 900 x 2550mm No. 4

D Single leaf door: Door size 900 x 1900mm No. 15

Frames and finishings

E 225 x 50mm Frame with four labours LM 102
F 150 x 50 x 2mm thick transome LM 78
G 75 x 25mm Architrave with four labours LM 102
H 25 x 25mm Quadrant with four labours LM 102

Total Carried Forward to Collection
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 12
Bill No. 6 IDOORS Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
Supply and fix the following UNION Ironmongery or
other qual and approved ironmongery complete with
all_matching screws and keys (Reference to this
particular catalogue is given as a type and quality only
and equal and approved alternative may be used)
To Timber
A 102 x 76 x 2 mm Brass ball bearing steel hinge ( Ref: HN -
BB - 403020) Prs 42
B Bathroom mortice Lock (Ref:2294 PL) No. 15
C 2 Lever mortice Lock (Ref:2295 PL) No. 15
D Coat and hat hook ( Ref: CH 8722 AS) No. 15
E Floor mounted door stoper (Ref: DS - 2058 PL) No. 15
To Metal
F Brass ball bearing hinges (Ref: HN - BB - 403030) No. 6
G Brass scroll handlers (Ref; 100 - 05B) No. 2
H Tree lever Mortice Lock (Ref: 2295 PL) No. 3
I Floor mounted door stopper (Ref: 2058PL) No. 2
The following work is to be executed by an approved
Sub - Contractor
Prepare and apply approved stain,sanding sealer and
three coats fo " Crown Paints Solo" or other equal and
approved clear matt varnish on general surfaces of the
J timber door (internaly and externally) SM 32
K Ditto but surfaces 200 - 300mm girth LM 82
Total Carried Forward to Collection

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

SECTION A - GROUND FLOOR

COLLECTION

Brought Forward Page No. 11

Brought Forward Page No. 12

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 13
Bill No. 6 [ DOORS Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
DOORS.

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 14

Bill No. 7

EXTERNAL WALLS FINISHES

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT G

EXTERNAL WALL FINISHES

SECTION A - GROUND FLOOR

20 mm cement and sand (1:4) external rendering on
walls finished to receive textured paint.

Ditto but on beams areas finished to receive textured
paint (measured separately)

Ditto but on columns areas finished to receive textured
paint (measured separately)

Provide horizontal & hertical keying to the built natural
stone externaly including application of black paint.

Approved external paint to rendered walls.

Finish to concrete or masonry work base

Ditto but 200 - 300mm wide to window and door
surrounding.(Brick red Paint)

SM

SM

SM

SM

SM

LM

185

65

105

310

185

96

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 15

Bill No. 8

INTERNAL WALLS FINISHES

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT H

INTERNAL WALL FINISHES

SECTION A - GROUND FLOOR

12mm Two coat internal plaster on walls finished
smooth with a steel trowel.

Ditto but finished to receive SAJ Ceramics tiles.

330 x 250 x 6mm SAJ white glazed ceramic tiles fixed on
backing plaster (measured separately) with an approved
adhesive and jointed and flush pointed with grout to
march tiles.

Extra for approved plastic tile edging clip (provisional)

The whole of the following work is to be executed by
an approved sub - Contractor.

Prepare and apply one undercoat and two finishing
coats of "Crown Paints Solo" or other equal and
approved silk vinyl emulsion paint on plastered walls
internally.

SM

SM

SM

LM

SM

850

62

112

87

850

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 16

Bill No. 9

FLOOR FINISHES

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT |
FLOOR FINISHES

SECTION A - GROUND FLOOR

600 x 600 x6mm SAJ ceramic tiles fixed on screed

backing (measured separately) with an approved

adhesive jointed and flush pointed with grout to

match tiles.
Non - slip floor tiling
100mm High chamfered skirting

Cement and sand (1:3) beds and backings

42mm Thick backing on concrete to receive SAJ Ceramic

tiles (measured separately)

SM

LM

SM

475

168

475

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 17

Bill No. 10

CEILING FINISHES - GROUND FLOOR

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT J

CEILING FINISHES

SECTION A - GROUND FLOOR

12mm Two coat internal lime plaster on concrete soffits
finished smooth with a steel trowel (Along corriddors)

The whole of the following work is to be executed by
an approved Sub - Contractor.

Prepare and apply one undercoat and two finishing
coats of "Crown Paints solo" or other equal and
approved plastic emulsion paint on plastered concrete
soffits internally.

SM

SM

475

475

Total Carried Forward to Summary

TCML-Feb. 201

8
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 18
Bill No. 11|STAIRCASE FINISHES Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
ELEMENT K

STAIRCASE FINISHES

SECTION A GROUND FLOOR

12 mm Two coat internal plaster on sloping soffits of
A staircase finished smooth with asteel trowel. SM 7

30MM thick cement and sand (1:3) screed finish to
B receive terrazo paving on landing. SM 5

Polished Terrazo paving : first coat of cement sand
(1:3) second coat of white cement and approved
granite chips (1:30; on and including white plastic
dividing stripd set flush in;-

Landing;50mm thick,machine grind,waxed and polished
C to approval. SM 5

Treads:250mm wide:machine grind /hand grind, waxed
D and polished to approval. LM 15

Risers:150mm wide:machine grind /hand grind, waxed
E and polished to approval. LM 15

Skirting to tread/riser profile:100 wide:machine grind
F /hand grind, waxed and polished to approval. LM 18

Extra over Carborandum Non - slip washed terrazo insert
G in treads 30mm wide. LM 18

Approved Mild steel balustrading.

Mild steel stair rail;900mm high including 25mm
diameter x 1.5mm thick polished stainless steel circular
hollow section hand rail with 90 degrees bend at
appropriate joints,, 50mm diameter x 1.5mm thick
stainless steel circular hollow section balusters at
1200mm centres, 16mm diameter stainless steel rods as
intermediate members connected to handrail and

H balusters. LM 15

Total Carried Forward to Summary
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 19

Bill No. 12

BUILDER'S WORK

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT L

BUILDER'S WORK IN CONNECTION WITH
SPECIALIST SERVICES

(ALL PROVISIONAL)

SECTION A - GROUND FLOOR

Internal Plumbing and drainage

Cut horizontal or vertical chase in walling for small pipes
and make good.

Make hole 200mm in natural stone wall for small pipes

Electrical Intallation

Cut away for and make good after electrical installing
conceled conduits system to the following points
including cutting or leaving all holes,notches,
mortices,sinking in both the structure and its covering_
and make good to them.

Lighting points with associated switch points

Socket outlet points

Fire alarm points

LM

No.

No.

No.

No.

37

24

27

24

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

Page 20

Bill No. 13

SANITARY FITTINGS & ACCESSORIES

Project:

Item No.

Description

Units

Quantity

Unit Bid Rate

Amount (Kshs)

ELEMENT M

SANITARY FITTINGS & ACCESSORIES
(ALL PROVISIONAL)

SECTION A - GROUND FLOOR

Supply and deliver, install, test and commision the
following sanitary appliances complete with all the
services, waste, joining to water supply,
overflows,supports and all plugging and screwing to
wall and floor.

Water Closet:B-T-W WC

Twyfords REFRESH Back to wall wash down WC SUITE
with horizontal outlet in Vitreous China to B.S 3402
comprising of WC pan Model No. RE 1438WH complete
with concealed Flush valve with chrome plated push
button as CX 9505XX, Fittings & flush bend: seat & cover
RE 7815WH finish with SS hinges WC Connector P or S
trap.

Wash Hand Basin

RE 4221WH to BS 3402 comprising:- single centre tap
hole, in Vitreous China Ref.WB575100,chain & stay hole
fixing brackets chrome plated beaded chain waste 11/4
waste WF 4330 CP Chrome plated bottle "P trap 1 - 1/4"
WF 8482 XX on a pedestal stand.

Toilet Roll Holder

Recessed toilet paper roll holder.

No.

No.

No.

Total Carried Forward to Collection

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED INNOVATION CENTRE Page 21
Bill No. 13|SANITARY FITTINGS & ACCESSORIES Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
Mirror
Bevelled edge 600 x 450 x 5mm thick polished plate
A glass mirrors with Chromium plated domed screws. No. 5
Towel Rail
25mm diameter Chromium plated towel rail 600mm
B long with ball and brackets as Twyfords or equal. No. 5
Soap Dish
C Wall mounted Recessed Soap dish. No. 5
Pipes
D Assorted PVC pipes ITEM 1

SUB TOTAL CARRIED TO COLLECTION

SECTION A - GROUND FLOOR

SANITARY FITTINGS & ACCESSORIES

COLLECTION

Brought Forward From Page 20

Brought Forward From Above

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 22
Bill No. 14|ELECTRICAL WORK Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
ELEMENT N

ELECTRICAL WORKS

SECTION A-GROUND FLOOR

These installations must be executed by an approved
Domestic Sub-contractor registered with the Kenya
Government (through the Ministry of Public Works) and
M/s. Kenya Power and Lighting Company; Original UK
make OR equivalent approved switches, socket, Fittings
and Cables to be genuine East Africa Cables

Supply, install, test and commission the following as
described below:

6 way scheneider electric consumer unit complete with

A circuit breakers PCS 1
B 5 ft Philips fluorescent fitting fitted with 5 ft LED OSRAM

tubes PCS 27
C BG twin socket outlets PCS 7
D Twin plaster depth boxes PCS 7
E BG 2 gang 2 way switches PCS 5
F BG 1 gang 2 way switches PCS 4
G Cord grip bulb holders complete with ceiling rose PCS 4
H Lumino 70 watts flood lights PCS 13
| Photo switch combined with contactor circuit to control

security lights SET 2
J Plaster depth switch boxes PCS 11
K 20 mm PVC conduits PCS 100
L 20 mm end round boxes PCS 20
M 20 mm 2 way round boxes PCS 30
N 20 mm 3 way round boxes PCS 20

Carried to collection
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Proposed Magadi Soda School Girls’ Dorm

Elecrical Cont....
A 20 mm 4 way round boxes PCS 10
B Orient ceiling fans complete with regulators PCS 12
C 1.5 mm single core cable Red LM 500
D 1.5 mm single core cable black LM 300
E 1.5 mm single core cable Green/yellow LM 300
F 2.5 mm single core cable Red LM 100
G 2.5 mm single core cable black LM 100
H 2.5 mm single core cable Green/yellow LM 100
I 6 mm single core cable Red LM 40
J 6 mm single core cable black LM 40
K 6 mm single core cable green yellow LM 40
L Sandle clips PCS 300
M Build and install Earth net 6ft square PCS 1
N Single phase extractor fan PCS 2
0] Single phase extractor fan switch PCS 2
P 100 amps DP switch in enclosure PCS 1
Q Ceiling roses PCS 27

Carried to collection

COLLECTION

Brought Forward From Page 22

Brought Forward From Above

Total Carried Forward to Summary
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL Page 24
Bill No. 15|EXTERNAL WORKS Project:
Item No. Description Units | Quantity | Unit Bid Rate| Amount (Kshs)
ELEMENT O
EXTERNAL WORKS
(ALL PROVISIONAL )
PAVED WALKWAY
Excavate oversite to reduce level soil average 350mm
A deep ™M 120
Remove surplus excavated material from site and
B dispose as directed. C™M 65
Grade bottom of excavation or surface of filling to falls
C and crossfalls as before. SM 252
Telvar "W" or other qual and approved weed killer
D under walkways. SM 252
E 200mm thick of bed compacted hardcore. SM 252
F 50mm (Average) stone dust blinding as before. SM 252
50mm washed aggregates precast concrete (class 25/20)
paving slab size 600 x600mm (two rows) bedded, jointed
and pointed in cement sand mortar (1:3) and finished
G fair on all exposed surfaces. LM 126

Total Carried Forward to Summary

TCML-Feb. 2018
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Proposed Magadi Soda School Girls’ Dorm

Bill of Quantities Page 25
SUMMARY Project:
Item No. Description Amount (Kshs)
FINAL SUMMARY
ELEMENT TITTLE PAGE
No.

A Preliminaries and General Conditions 1
B Substructures 4
C Reinforced Concrete Frame 7
D External & Internal walls 8
E Windows 10
F Doors 13
G External Wall finishes 14
H Internal Wall Finishes 15
I Floor Finishes 16
J Ceiling Finishes 17
K Staircase Finishes & Balustrading 18
L Builder's Work in Connection to Specialist Work 19
M Sanitary Fittings & Accessories 21
N Electricals 23
0] External works 24

Total

Contingencies + VOP*** (@ 10%)

Sub-Total

VAT. 16% %

Grand Total Carried to page on the form of Tender

TCML-Feb. 2018
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