
Proposed Magadi Soda School Girls' Dorm

Page 1

Bill No. 1 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT A

GENERAL PRELIMINARY

A Allow contractual requirements, training levy with

holding tax and other GoK statutes necessary to

commence and proceed with the works to 

completion. SUM 1

B Allow preliminaries to cover overheads, transport,

security, storage, water for construction, power 

supply, clients safety requirements, "Contractors 

all risks" andother insurances as required by the 

general Conditions of Contract, all temporary 

Works not covered elsewhere under specific items 

of Bills of Quantities (Provisional Sum not to

exceed 10% of Contract Sum) SUM 1

Total Carried Forward to Summary

BoQ - THE PROPOSED GIRLS' DORMITORY AT MAGADI SCHOOL

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

GENERAL PRELIMINARY
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Proposed Magadi Soda School Girls' Dorm
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Bill No. 2 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT B

SUBSTRUCTURE

(ALL PROVISIONAL)

A
Excavate oversite to remove vegetable top soil 

averagely 150mm deep.
SM 475

B
Bulk excavation to reduce levels not exceeding 1.50m 

deep starting from reduced level.
CM 240

C
Excavate foundation trench commencing at stripped site 

level and not exceeding 1500mm deep.
CM 195

D Do. But column bases CM 73

E
Extra over for excavation in Rock (irrespective of class 

and assumed at 50%) CM 15

F
Return fill in and ram selected material around the 

foundation CM 140

G
Remove surplus excavated material from site as 

directed. CM 128

H Keep the excavation free from general surface water ITEM 1

I Plunking and strutting ITEM 1

Selected Hardcore

J

Averagely 500mm Bed well compacted and blinded with 

50mm thick murram finished to receive damp proof 

membrane.(measured separately) CM 238

K Approved insecticide treatment SM 475

L

1000 Gauge approved polythene sheeting as damp proof 

membrane laid on blinded hardcore (measured 

separately) with welted laps ( measured net - no 

allowance made for laps) SM 475

Plain Concrete (Mix 1:3:6)

M 50mm Blinding under Strip Foundation SM 195

Total Carried Forward to Collection

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

SUBSTRUCTURE
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Bill No. 2 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

A 50mm Blinding under column bases SM 52

Vibrated reinforced concrete (Class25) waterproofed 

with and including"Sika 1" or other equal 

andapproved water proofing compound in strict 

accordance with the manufacturer's instructions.

B Foundations CM 41

C Column Bases CM 24

D Column CM 12

E

150mm bed laid on damp proof membrane (measured 

separately in bays not exceeding 35 square metres 

including formwork to edge of bays. CM 73

Ribbed bar steel reinforcement to B.S 4461 and K.S. 

ISO 6935 - 2; 2007 Part 2

F Reinforcement in Column bases: 16mm dia. KG 1285

G Reinforcement in Columns:16mm dia. KG 520

H

Steel wire fabric mesh reinforcement to B.S 4483 Ref: A 

142 and K.S 02 - 18 1976 in concrete bed (measured net, 

no allowance made for minimum 225mm laps) including 

ttying and suporting as necessary SM 475

Sawn formwaork

I Side of Column base SM 98

J Sides of Column SM 65

K Edge of slab 75 - 150mm high LM 125

Total Carried Forward to Collection

SUBSTRUCTURE

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL
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Bill No. 2 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

Approved local stone walling in cement mortar (1:3) 

including hoop iron reinforcement where required by 

the Engineer.

A 200mm Load Bearing (7N/mm2) walling. SM 488

Test Cubes (Provisional)

Sampling, preparation of 150 x 150 x 150mm concrete 

cubes, curing and carrying compressive strength test as 

per Standard Specification and obtain a Test Certificate.

B After 7 days No. 12

C  After 28 days No. 12

SUB - TOTAL CARRIED TO COLLECTION

SUBTRUCTURE

(ALL PROVISIONAL)

COLLECTION

Brought Forward From Page 2

Brought Forward From Page 3

Brought From Above

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

SUBSTRUCTURE
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Bill No. 3 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT C

SUPERSTRUCTURE

REINFORCED CONCRETE FRAME

SECTION A - GROUND FLOOR

Note: Rates to include expansion joint filler including 

all necessary formwork to the concrete work.

Vibrated reinforced concrete (Class25)

A Columns CM 14

B Beams CM 35

C Staircase CM 5

D 150mm thick Suspended floor slab SM 475

E 150mm thick sudpended floor landing SM 6

Ribbed bar steel reinforcement to B.S. 4461 and K.S 

ISO 69335 - 2:2007 Part 2

F Reinforcement in Columns; 16mm diameter KG 910

G                 - 8mm diameter as rings KG 340

Reinforcement in Beams

H                 -16mm diameter KG 2100

I                 - 8mm diameter as rings KG 710

J Reinforcement in Staircase KG 135

K Reinforcement in suspended slab KG 7530

L Reinforcement in landing KG 65

Sawn Formwork

M Sides of Columns SM 138

Total Carried Forward to Collection

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

REINFORCED CONCRETE FRAMED STRUCTURE
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Bill No. 3 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

A Side and soffit of beams SM 421

D Soffit of Suspended landing SM 5

E Soffit of suspended staircase SM 8

E Soffit of suspended slab including approved propping. SM 475

F Edge of slab 75 -150mm high LM 130

G Face of riser 75 -150mm high LM 21

H

Edge of sloping staircase stringer 225 - 300mm 

(extreme) including cutting to profile of treads and 

risers. SM 17

Test Cubes (Provisional)

Sampling, preparation of 150x150x150mm concrete 

cubes, curing and carrying compressive strength test as 

per Standard Specification and obtain a Test Certificate.

Columns

I After 7 days No. 12

J  After 28 days No. 12

Beams

K After 7 days No. 12

L  After 28 days No. 12

Suspended Slab

M After 7 days No. 12

N  After 28 days No. 12

Stairs

O After 7 days No. 12

P  After 28 days No. 12

Total Carried Forward to Collection

REINFORCED CONCRETE FRAMED STRUCTURE

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL
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Bill No. 3 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

SECTION A - GROUND FLOOR

REINFORCE CONCRETE FRAME

COLLECTION

Brought Forward From Page 5

Brought Forward From Page 6

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

REINFORCED CONCRETE FRAMED STRUCTURE
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Bill No. 4 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT D

EXTERNAL AND INTERNAL WALLS

SECTION A - GROUND FLOOR

Approved machine cut local stone walling in gauge 

mortar mix (1:3)

A 200mm Load bearing walls SM 385

B Ditto but internal walls SM 335

C

No. 16 B.W.G. Hoop iron fixing clamp 25mm wide x 

450mm girth once bent and tucked to inner face of 

formwork, one end cast into concrete and the other end 

afterwards straightened and built into joints of walling. No. 230

Pluvex No.1 or other equal and approved horizontal 

bitumen damp proof course B.S 743 (Measured net - 

no allowance made for laps)

D 200mm wide under walling LM 272

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

WALLS
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Bill No. 5 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT E

WINDOWS

SECTION A - GROUND FLOOR

A

250 x75mm  concrete (class 20) sunk,weathered and 

throated cill cast in convenient lengths,reinforced as 

necessary for handling bedded, jointed and pointed 

ingauged nortar and finished fair on all exposed faces. LM 62

Supply, assemble and fix the following purpose made 

steel UPVC casement windows complete with 

approved good quality steel hinges, stays, catches, 

handles and fasteners available. The windows shall 

conform in every respect with the drawings bracketed 

after every item description and  to the entire 

satisfaction of the Architect/Engineer. All windows to 

have permanent ventilation including mosquito gauze 

and an additional transome.

E Window size1500 x 1550mm No. 23

F Window size 800 x 1650mm No. 2

G Window size 500 x 1650mm No. 4

H Window size 900 x 800mm No. 3

I Window size 800 x 1650mm No. 2

Purpose made mild steel burgler grills constructed 

from 16mm diameter solid bars following horizontally 

and vertically the sides of windows, fixed to walls and 

including one coat of red oxide prime opaint.

J Grill size1500 x 1550mm No. 23

K Grill size 800 x 1650mm No. 2

L Grill size 500 x 1650mm No. 4

M Grill size 800 x 1650mm No. 2

Total Carried Forward to Collection

WINDOWS

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL
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Bill No. 5 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

A Grills size 900 x800mm No. 2

Glazing

C

5mm Clear float glass and glazing to steel with beads 

(supplied) in panes 0.50 - 1.00 square metres. SM 150

D

5mm Obscured glass and glazing to metal with putty  in 

panes not exceeding 0.10 square metres. SM 4

F

Prepare,prime with one coat of Zinc Chromate primer 

and paint one undercoat and two gloss finish coats as 

before SM 150

SUB - TOTAL CARRIED TO COLLECTION

WINDOWS

SECTION A - GROUND FLOOR

COLLECTION

Brought Forward Page No. 9

Brought Forward From Above

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

WINDOWS
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Bill No. 6 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT F

DOORS

SECTION A - GROUND FLOOR

The following doors shall conform I every respect with 

drawing bracketed after evry item description and to 

the entire satisfaction of the Architect/Engineer.

Supply, assemble  and fix the purpose made mild steel 

doors.The doors shall conform in every respect with 

drawings bracketed after item description all to the 

approval of the Architect/Engineer.All doors to have 

permanent ventilators including mosquito gauze and 

an additional transome.

A Door size 1500 x 2550mm No. 3

B Door size   900 x 2550mm No. 1

Timber Door

Wrot camphor (prime Grade)

Supply and fix 50mm thick  (finished ) framed ledge 

and braced  hardwood battened door comprising of , 

glass vent on top.

C Single leaf door: Door size 900 x 2550mm No. 4

D Single leaf door: Door size 900 x 1900mm No. 15

Frames and finishings

E 225 x 50mm Frame with four labours LM 102

F 150 x 50 x 2mm thick transome LM 78

G 75 x 25mm Architrave with four labours LM 102

H 25 x 25mm Quadrant with four labours LM 102

Total Carried Forward to Collection

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

DOORS
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Bill No. 6 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

Supply and fix the following UNION Ironmongery or 

other qual and approved ironmongery complete with 

all  matching screws and keys (Reference to this 

particular catalogue is given as a type and quality only 

and equal and approved alternative may be used)

To Timber

A
102 x 76 x 2 mm Brass ball bearing steel hinge ( Ref: HN - 

BB - 403020) Prs 42

B Bathroom mortice Lock (Ref:2294 PL) No. 15

C 2 Lever mortice Lock (Ref:2295 PL) No. 15

D Coat and hat hook ( Ref: CH 8722 AS) No. 15

E Floor mounted door stoper (Ref: DS - 2058 PL) No. 15

To Metal

F Brass ball bearing hinges (Ref: HN - BB - 403030) No. 6

G Brass scroll handlers (Ref; 100 - 05B) No. 2

H Tree lever Mortice Lock (Ref: 2295 PL) No. 3

I Floor mounted door stopper (Ref: 2058PL) No. 2

The following work is to be executed by an approved 

Sub - Contractor

J

Prepare and apply approved stain,sanding sealer and 

three coats fo " Crown Paints Solo" or other equal  and 

approved clear matt varnish on general surfaces of the 

timber door (internaly and externally) SM 32

K Ditto but surfaces 200 - 300mm girth LM 82

Total Carried Forward to Collection

DOORS

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

TCML-Feb. 2018 Page 12 of 25



Proposed Magadi Soda School Girls' Dorm

Page 13

Bill No. 6 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

DOORS.

SECTION A - GROUND FLOOR

COLLECTION

Brought Forward Page No. 11

Brought Forward Page No. 12

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

DOORS
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Bill No. 7 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT G

EXTERNAL WALL FINISHES

SECTION A - GROUND FLOOR

A

20 mm cement and sand (1:4) external rendering on 

walls finished to receive textured paint. SM 185

B

Ditto but on beams  areas finished to receive textured 

paint (measured separately) SM 65

C

Ditto but on columns areas finished to receive textured 

paint (measured separately) SM 105

D

Provide horizontal & hertical keying to the built natural 

stone externaly including application of black paint. SM 310

Approved external paint to rendered walls.

E Finish to concrete or masonry work base SM 185

F

Ditto but 200 - 300mm wide to window and door 

surrounding.(Brick red Paint) LM 96

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

EXTERNAL WALLS FINISHES
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Bill No. 8 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT H

INTERNAL WALL FINISHES

SECTION A - GROUND FLOOR

A

12mm Two coat internal plaster on walls finished 

smooth with a steel trowel. SM 850

B Ditto but finished to receive SAJ Ceramics tiles. SM 62

C

330 x 250 x 6mm SAJ white glazed ceramic tiles fixed on 

backing plaster (measured separately) with an approved 

adhesive and jointed and flush pointed with grout to 

march tiles. SM 112

D Extra for approved plastic tile edging clip (provisional) LM 87

The whole of the following work is to be executed by 

an approved sub - Contractor.

E

Prepare and apply one undercoat and two finishing 

coats of "Crown Paints Solo" or other equal and 

approved silk vinyl emulsion paint on plastered walls 

internally. SM 850

Total Carried Forward to Summary

INTERNAL WALLS FINISHES

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL
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Bill No. 9 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT I

FLOOR FINISHES

SECTION A - GROUND FLOOR

600 x 600 x6mm SAJ ceramic tiles fixed on screed 

backing (measured separately) with an approved 

adhesive jointed and flush pointed with grout to 

match tiles.

A Non - slip floor tiling SM 475

B 100mm High chamfered skirting LM 168

Cement and sand (1:3) beds and backings

C

42mm Thick backing on concrete to receive SAJ Ceramic 

tiles (measured separately) SM 475

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

FLOOR FINISHES
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Bill No. 10 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT J

CEILING FINISHES

SECTION A - GROUND FLOOR

A

12mm Two coat internal lime plaster on concrete soffits 

finished smooth with a steel trowel (Along corriddors) SM 475

The whole of the following work is to be executed by 

an approved Sub - Contractor.

B

Prepare and apply one undercoat and two finishing 

coats of "Crown Paints solo" or other equal and 

approved plastic emulsion paint on plastered concrete 

soffits internally. SM 475

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

CEILING FINISHES - GROUND FLOOR
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Bill No. 11 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT K

STAIRCASE FINISHES

SECTION A GROUND FLOOR

A

12 mm Two coat internal plaster on sloping soffits of 

staircase finished smooth with asteel trowel. SM 7

B

30MM thick cement and sand (1:3) screed finish to 

receive terrazo paving on landing. SM 5

Polished Terrazo paving : first coat of cement sand  

(1:3) second coat of white cement and approved 

granite chips (1:30; on and including white plastic 

dividing stripd set flush in;-

C

Landing;50mm thick,machine grind,waxed and polished 

to approval. SM 5

D

Treads:250mm wide:machine grind /hand grind, waxed 

and polished to approval. LM 15

E

Risers:150mm wide:machine grind /hand grind, waxed 

and polished to approval. LM 15

F

Skirting to tread/riser profile:100 wide:machine grind 

/hand grind, waxed and polished to approval. LM 18

G

Extra over Carborandum Non - slip washed terrazo insert 

in treads 30mm wide. LM 18

Approved Mild steel balustrading.

H

Mild steel stair rail;900mm high including 25mm 

diameter x 1.5mm thick polished stainless steel circular 

hollow section hand rail with 90 degrees bend at 

appropriate joints , 50mm diameter x 1.5mm thick 

stainless steel circular hollow section balusters at 

1200mm centres, 16mm diameter stainless steel rods as 

intermediate members connected to handrail and 

balusters. LM 15

Total Carried Forward to Summary

STAIRCASE FINISHES

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL
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Bill No. 12 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT L

BUILDER'S WORK IN CONNECTION WITH

SPECIALIST SERVICES

(ALL PROVISIONAL)

SECTION A - GROUND FLOOR

Internal  Plumbing and drainage

A

Cut horizontal or vertical chase in walling for small pipes 

and make good. LM 37

B Make hole 200mm in natural stone wall for small pipes No. 24

Electrical Intallation

Cut away for and make good after electrical installing  

conceled conduits system to the following points 

including cutting or leaving all holes,notches, 

mortices,sinking in both the structure and its covering 

and make good to them.

C Lighting points with associated switch points No. 27

D Socket outlet points No. 24

F Fire alarm points No. 5

Total Carried Forward to Summary

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

BUILDER'S WORK

TCML-Feb. 2018 Page 19 of 25



Proposed Magadi Soda School Girls' Dorm

Page 20

Bill No. 13 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT M

SANITARY FITTINGS & ACCESSORIES

(ALL PROVISIONAL)

SECTION A - GROUND FLOOR

Supply and deliver, install, test and commision the 

following sanitary appliances complete with all the 

services, waste, joining to water supply, 

overflows,supports and all plugging and screwing to 

wall and floor.

Water Closet : B - T - W  WC

A

Twyfords REFRESH Back to wall wash down WC SUITE 

with horizontal outlet in Vitreous China to B.S 3402 

comprising of WC pan Model No. RE 1438WH complete 

with concealed Flush valve with chrome plated push 

button as CX 9505XX, Fittings & flush bend: seat & cover 

RE 7815WH finish with SS hinges WC Connector P or S 

trap. No. 9

Wash Hand Basin

B

RE 4221WH to BS 3402 comprising:- single centre tap 

hole, in Vitreous China Ref.WB575100,chain & stay hole 

fixing  brackets  chrome plated beaded chain waste 11/4 

waste WF 4330 CP Chrome plated bottle "P trap 1 - 1/4" 

WF 8482 XX on a pedestal stand. No. 5

Toilet Roll Holder

D Recessed toilet paper roll holder. No. 9

Total Carried Forward to Collection

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

SANITARY FITTINGS & ACCESSORIES
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Bill No. 13 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

Mirror

A

Bevelled edge 600 x 450 x 5mm thick polished plate 

glass mirrors with Chromium plated domed screws. No. 5

Towel Rail

B

25mm diameter Chromium plated towel rail 600mm 

long with ball and brackets as Twyfords or equal. No. 5

Soap Dish

C Wall mounted Recessed Soap dish. No. 5

Pipes

D Assorted PVC pipes ITEM 1

SUB TOTAL CARRIED TO COLLECTION

SECTION A - GROUND FLOOR

SANITARY FITTINGS & ACCESSORIES

COLLECTION

Brought Forward From Page 20

Brought Forward From Above

Total Carried Forward to Summary

SANITARY FITTINGS & ACCESSORIES

Bill of Quantities - PROPOSED INNOVATION CENTRE
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Bill No. 14 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT N

ELECTRICAL WORKS

SECTION A-GROUND FLOOR

These installations must be executed by an approved 

Domestic Sub-contractor registered with the Kenya 

Government (through the Ministry of Public Works) and 

M/s. Kenya Power and Lighting Company; Original UK 

make OR  equivalent approved switches, socket, Fittings 

and Cables to be genuine East Africa Cables

Supply, install, test and commission the following as 

described below:

A
6 way scheneider electric consumer unit complete with 

circuit breakers PCS 1

B
5 ft Philips fluorescent fitting fitted with 5 ft LED OSRAM 

tubes PCS 27

C BG twin socket outlets PCS 7

D Twin plaster depth boxes PCS 7

E BG 2 gang 2 way switches PCS 5

F BG 1 gang 2 way switches PCS 4

G Cord grip bulb holders complete with ceiling rose PCS 4

H Lumino 70 watts flood lights PCS 13

I
Photo switch combined with contactor circuit to control  

security lights SET 2

J Plaster depth switch boxes PCS 11

K 20 mm PVC conduits PCS 100

L 20 mm end round boxes PCS 20

M 20 mm 2 way round boxes PCS 30

N 20 mm 3 way round boxes PCS 20

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL

ELECTRICAL WORK

Carried to collection
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Proposed Magadi Soda School Girls' Dorm

Elecrical Cont….

A 20 mm 4 way round boxes PCS 10

B Orient ceiling fans complete with regulators PCS 12

C 1.5 mm single core cable Red LM 500

D 1.5 mm single core cable black LM 300

E 1.5 mm single core cable Green/yellow LM 300

F 2.5 mm single core cable Red LM 100

G 2.5 mm single core cable black LM 100

H 2.5 mm single core cable Green/yellow LM 100

I 6 mm single core cable Red LM 40

J 6  mm single core cable black LM 40

K 6 mm single core cable green yellow LM 40

L Sandle clips PCS 300

M Build and install Earth net 6ft square PCS 1

N Single phase extractor fan PCS 2

O Single phase extractor fan switch PCS 2

P 100 amps DP switch in enclosure PCS 1

Q Ceiling roses PCS 27

COLLECTION

Brought Forward From Page 22

Brought Forward From Above

Total Carried Forward to Summary

Carried to collection
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Bill No. 15 Project:

Item No. Description Units Quantity  Unit Bid Rate  Amount (Kshs)

ELEMENT O

EXTERNAL WORKS

(ALL PROVISIONAL )

PAVED WALKWAY

A

Excavate oversite to reduce level soil average 350mm 

deep CM 120

B

Remove surplus excavated material  from site and 

dispose as directed. CM 65

C

Grade bottom of excavation or surface of filling to falls 

and crossfalls as before. SM 252

D

Telvar "W" or other qual  and approved weed killer 

under walkways. SM 252

E 200mm thick of bed compacted hardcore. SM 252

F 50mm (Average) stone dust blinding as before. SM 252

G

50mm washed aggregates precast concrete (class 25/20) 

paving slab size 600 x600mm (two rows) bedded, jointed 

and pointed in cement sand mortar (1:3) and finished 

fair on all exposed surfaces. LM 126

Total Carried Forward to Summary

EXTERNAL WORKS

Bill of Quantities - PROPOSED GIRLS DORMITORY AT MAGADI SCHOOL
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Project:

Item No. Amount (Kshs)

FINAL SUMMARY

ELEMENT TITTLE PAGE

No.

A Preliminaries and General Conditions 1

B Substructures 4

C Reinforced Concrete Frame 7

D External & Internal walls 8

E Windows 10

F Doors 13

G External Wall finishes 14

H Internal Wall Finishes 15

I Floor Finishes 16

J Ceiling Finishes 17

K Staircase Finishes & Balustrading 18

L Builder's Work in Connection to Specialist Work 19

M Sanitary Fittings & Accessories 21

N Electricals 23

O External works 24

16% %

Grand Total Carried to page on the form of Tender

Bill of Quantities

SUMMARY

Description

Total

Contingencies + VOP*** (@ 10%)

Sub-Total

VAT.
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