TCML-JUNE 2019

PROPOSED REPAIRS OF SALT ROAD EMBANKMENT

Contractor :
Bill of Quantities Page 1
SUMMARY Project:
Item No. Description Amount (Kshs)
1 GENERAL: OFFICE ADMINISTRATION AND PRELIMINARIES

EARTHWORKS-EXCAVATION AND FILLING

Sub Total 1
Add Contingencies (@ 10%) to Sub Total 1
Sub Total 2

Add 16% VAT to Sub Total 2

Grand Total Carried to page on the form of Tender

Salt Plant-Production



TCML-JUNE 2019

PROPOSED REPAIRS OF SALT ROAD EMBANKMENT

Contractor :

Bill of Quantities

Page 2

Bill No. 1

GENERAL: OFFICE ADMINISTRATION AND PRELIMINARIES

Project:

Item No.

Description

Units

Quantity

Unit Bid
Rate (Kshs)

Amount (Kshs)

1.01

1.02

Allow contractual requirements, training levy with
holding tax and other GoK statutes necessary to
commence and proceed with the works to completion.

Allow preliminaries to cover overheads, transport,
mobilization, demobilization security, storage, water for
construction, power supply, clients safety requirements,
"Contractors all risks" another insurances as required by
the general Conditions of Contract, all temporary Works
not covered elsewhere under specific items of Bills of
Quantities (Provisional Sum not to exceed 10% of
Contract Sum)

SUM

SUM

1.00

1.00

Total Carried Forward to Summary

Salt Plant-Production



TCML-JUNE 2019

PROPOSED REPAIRS OF SALT ROAD EMBANKMENT

Contractor :
Bill of Quantities Page 3
Bill No. 2 |[EARTHWORKS-EXCAVATION AND FILLING Project:
Unit Bid

Item No. Description Units | Quantity Rate (Kshs) Amount (Kshs)
Salt Road Embankment
N.B. Hauling distance is approximately 5Km return.

2.01 |Provide, place, spread and compact natural gravel or

approved quarry material in layers not exceeding 150mm
depths on section of salt road embankment to form sub-
grade, sub-base and base as directed and approval by the
Engineer. M’ 13,950

Total Carried Forward to Summary

Salt Plant-Production



