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Project: 

Item No. Amount (Kshs)

1

2

Add 16% VAT to Sub Total 2

Grand Total Carried to page on the form of Tender

Sub Total 1

Add Contingencies (@ 10%) to Sub Total 1

Sub Total 2

GENERAL: OFFICE ADMINISTRATION AND PRELIMINARIES

EARTHWORKS-EXCAVATION AND FILLING

TCML-JUNE 2019

PROPOSED REPAIRS OF SALT ROAD EMBANKMENT

Contractor : 

Bill of Quantities

SUMMARY

Description

Salt Plant-Production
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Bill No. 1 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate (Kshs) Amount (Kshs)

1.01

Allow contractual requirements, training levy with 

holding tax and other GoK statutes necessary to 

commence and proceed with the works to completion. SUM 1.00         

1.02 Allow preliminaries to cover overheads, transport,

mobilization, demobilization security, storage, water for

construction, power supply, clients safety requirements,

"Contractors all risks" another insurances as required by

the general Conditions of Contract, all temporary Works

not covered elsewhere under specific items of Bills of

Quantities (Provisional Sum not to exceed 10% of

Contract Sum) SUM 1.00         

Total Carried Forward to Summary

Contractor : 

Bill of Quantities

GENERAL: OFFICE ADMINISTRATION AND PRELIMINARIES

TCML-JUNE 2019

PROPOSED REPAIRS OF SALT ROAD EMBANKMENT

Salt Plant-Production
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Bill No. 2 Project:

Item No. Description Units Quantity
 Unit Bid 

Rate (Kshs) Amount (Kshs)

Salt Road Embankment

N.B. Hauling distance is approximately 5Km return.

2.01 Provide, place, spread and compact natural gravel or 

approved quarry material in layers not exceeding 150mm 

depths on section of salt road embankment to form sub-

grade, sub-base and base as directed and approval by the 

Engineer. M3
13,950     

Total Carried Forward to Summary

Bill of Quantities

EARTHWORKS-EXCAVATION AND FILLING

TCML-JUNE 2019

PROPOSED REPAIRS OF SALT ROAD EMBANKMENT

Contractor : 

Salt Plant-Production


