
DREDGE 4 HULL, DECK, STRUCTURE AND 
COMPARTMENT PAINTING. (Reference Drawing no. 
AOS/0233 and AOS/0162) 

SITE INFORMATION 

 It  shall  be  deemed  that  the  tenderer  has  visited  the  site/area  &  got  fully acquainted  
with  the  working  conditions,  the scope of work and other  prevalent  conditions and has 
taken  all the factors into account while making the quotation. 

 
 The tenderer, at the tenderer’s own responsibility, cost & risk, is encouraged to  visit  and  

examine  the  site  of  works  and  its  surrounding  and  obtain  all  the  information that may 
be necessary for preparing the Bids. 

 
 
CONFORMITY WITH STATUTORY ACTS, RULES, STANDARDS AND CODES 

i) All electrical works shall be carried out in accordance with the provisions of TCML rules. 
ii) All Mechanical works shall be carried out in accordance with the provisions of TCML rules. 
iii) All surface preparation for painting and the actual painting shall be done to the marine 

standards. 

 

SAFETY MEASURES AND REQUIREMENTS. 

i) A thorough site risk assessment to be done before commencement of work. 
ii) All personnel involved in the job to be safety inducted for familiarization with the scope 

of work and the risks involved. 
iii) A risk assessment board to be availed on site furnished with the permit to work, risk 

assessment form, hot work permit and job procedure. 
iv) Ensure all electrical connections have been isolated and a Lock out, Try out, Tag out 

procedure have been followed before taking over the plant for the job. 
v) A person in charge of safety to be identified and be known to all the personnel. 
vi) A first aid kit to be availed on site at all times and a shift first aider identified. 
vii) Suitable Fire extinguishers to be availed on site at all times during the operation. 
viii) All drop zones and operation areas to be barricaded using red/white barrier tape to restrict 

entry to persons not inducted for and/or not involved in the job. 
ix) All oxy-acetylene sets to be inspected and  tested for leakages before use and hoses to be 

clear of falling hot material, sharp edges and dropping debris. 
x) All personnel shall wear the mandatory PPE at all times and ensure use of other relevant 

PPE depending on the nature of work and condition of the work site. 
xi) Housekeeping to be done at every stage of work and thoroughly at every close of shift. 

 

 

 



WORKS TO BE ARRANGED BY THE TCML 

Unless otherwise specified in the tender documents, the following works shall be arranged by Tata 
chemicals Magadi (TCML). 

i) Space for accommodating all the equipment and components involved in the work. 
ii) Provide materials for making scaffold and erection of the scaffolds at the site. 
iii) Provide all technical drawings required. 
iv) Provide Paint, consumable items and materials required. 
v) Supervision of the installation process. 
vi) Thorough housekeeping on the site prior to sand blasting and painting. 
vii) All general tools and tackles including welding machine, drilling machine, safety belts, 

Helmet, etc. shall be provided by TCML free of cost on returnable basis. 
viii) Electricity will be provided at single point free of cost. 
ix) Consumable like welding electrodes, gas, emery paper & broom etc. shall be provided by 

TCML free of cost. 
x) Provide Workshop facility at free of cost depending on the nature of work. 

WORKS TO BE ARRANGED BY THE CONTRACTOR 

Unless otherwise mentioned in the tender documents, the following works shall be done by the 
contractor and therefore, their cost shall be deemed to be included in their tendered cost-whether 
specifically indicated in the schedule of work or not: - 

i) Experienced Supervisor/engineer shall be deputed at site by the contractor for proper co-
ordination and supervision of the job. 

ii) Contractor has to arrange required man-power for sand blasting and painting. 
iii) The  man-power  deputed  for  this  work  should  be  covered  under  suitable insurance 

policy. The contractor before commencement of work at site shall submit a copy of insurance 
policy in duplicate.. 

iv) Disposing of the waste material to the scrap yard. 
v) Housekeeping at the end of the project. 

 

MACHINERY EQUIPMENT FOR SANDBLASTING AND PAINTING 
 
Sand blasting machine, spray painting devices, Portable air compressor, all the hand tools to be used 
including hand brushes where necessary, tackles required for unloading / handling of equipment and 
materials at site, their assembly, erection, testing and commissioning shall be the responsibility of the 
contractor. 
TOOLS REQUIRED 

i) Portable air compressor set and its accessories. 
ii) Sand blasting equipment with its accessories. 
iii) Hand brooms (10). 
iv) 1 Nos. 9’’ grinder complete with its safety guards. 
v) 3 Nos. single phase extension cables each 15 meters long or more. 
vi) Spray painting gun/Paint rollers. 

CONSUMABLES REQUIRED 



i) 8 Pcs.  9’’ grinding discs. 
ii) 10 Nos. wire brushes. 
iii) Emery cloth. 
iv) Hand gloves. 
v) Fresh air masks. 

 

JOB PLAN. 

PREPARATIONS: 
1) Ascertain the surface area to be painted. 
2) Erect scaffolding. 
3) Ensure all required tools and equipment are on site before commencing the painting 

works. 
SAND BLASTING AND PAINTING WORK: 

4) Sand blasting. 
5) Applying first undercoat. 
6) Apply second under coat. 
7) Curing. 
8) Applying first overcoat. 
9) Applying second overcoat. 
10) Thorough housekeeping at end of the project. 
11) Full cure. 

 
 

 

 

 

 

 



 

 

 

 

 

  
MAIN DECK - AFT  TANK BOTH INTERNAL & EXTERNAL ( Drawing No  AOS/0233 and AOS/0162) 

              Unit Quantity Rate Amount Cts 

1) 

Internally and Externally: Main Hull Aft 

m2 634.125       

Prepare by sand blasting the surface. Apply two undercoat of high build 
polyamide cured recoat-able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint )  

2) 

Internally and Externally: Pontoon 

m2 84.48       

Prepare by sand blasting the surface. Apply two undercoat of high build 
polyamide cured recoat-able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint ). 

3) 

Externally: Area around the Crusher 

m2 66.37       

Prepare by sand blasting the surface. Apply two undercoat of high build 
polyamide cured recoat-able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint ) 

4) 

Externally: amp Tank. 

m2 10.47       

 Prepare by sand blasting the tank surface. Apply two undercoat of high build 
polyamide cured recoat able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint )  

5) 

Externally: Lute box section. 

m2 15.43       

Prepare by sand blasting the surface. Apply two undercoat of high build 
polyamide cured recoat able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint ) 

6) 

Externally: Lute box discharge hopper. 

m2 15.04       

Prepare by sand blasting the tank surface. Apply two undercoat of high build 
polyamide cured recoat able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint ). 

7) 

Externally:M.C.C Container. 

m2 96.58       

Prepare by sand blasting the tank surface. Apply two undercoat of high build 
polyamide cured recoat able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint ) 

8) 

Externally: Operator Cabin. 

m2 74.72       

Prepare by sand blasting the tank surface. Apply two undercoat of high build 
polyamide cured recoat able epoxy paint (Sigma cover CM coating marine paint)  
and two final coats of  high build aliphatic isocyanate cured acrylic finish  paint 
(Sigmadur HB finish marine paint ) 

    m2 997.215       

  Total Amount     

  16% VAT     

  Total Amount plus VAT     



QUALITY CHECKS. 

1) The film thickness to be 75-150μm 
 The General Arrangement of Dredge 4 is as per the drawings: AOS/0233 and 

AOS/0162. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TECHNICAL CRITERIA 

      

    
Quantitative Technical 

Criteria Description 
Tender Returnable Proof Format 

Criteria 

Weightin

g 

Criteria Sub 

Weighting 

1 Technical criteria   80%   

  1 

Is your company 

certified NCA 4-6 in 

Mechanical? 

Attach current Certificate  10%   

  2 

The vendor MUST 

have done similar jobs 

(At least 3 LPOs 

copies on Marine 

Painting) 

The bidder shall submit copy of 

completion certificates/ un-priced P.O. 

copies in support of above. If required 

purchaser may visit the one of bidder’s 

client to verify the details submitted by 

the bidder in support of past experience as 

indicated above 

 40%   

  3 

Show detailed 

preparation and 

installation work plan 

Attach a detailed work schedule for the 

activities in scope (Ghant Chart with 

correct resource allocation) 

 10%   

 4 Financial strength 
Attach  last 2 years Audited financial 

statements 
10%  

 5 
Company profile and 

manpower 

Attach the company profile, Key 

technical skills team certificates and CVs-

Including the Marine welding certificates. 

10%  

  Safety criteria 10%  

 6 

Does your company 

have competent, 

trained, safety 

conscious, and  insured  

personnel 

Attach a valid WIBA for your staff 10%  

   Total 100%  
Technically acceptable and anything below 70% will deem the tenderer technically unacceptable 

 



Financial 

DESCRIPTION QTY UNIT 

 

PRICE 

@  

1. Tender for Dredge #3  Sand blasting 
and Painting 

1 LUMP SUM  

    

Sub Totals    

VAT    

Total     

Payment terms is 60days after invoice date    

 

 

 

NB: Site Visit is Mandatory 19th July 2017 


